
OCT 08, 2007 08:44 AM

TIP NO R-2510D 2:00 PM 1 /  2 001

BEAUFORT

34440.3.8

FED AID NO NHF-0017(70)

BRIDGE REPAIRS & PAINTING.

BRIDGE OVER TAR RIVER ON US-17.

LANFORD BROTHERS CO., INC.

ROANOKE,  VA

M & J CONSTRUCTION CO. OF
PINELLAS

TARPON SPRINGS,  FL  

C201840SEP 18 2007
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 117100.00 433280.00MOBILIZATION
0002 3345000000-E 864  640 LF  10.00 6400.00 3.60 2304.00REMOVE & RESET GUARDRAIL
0003 3380000000-E 862  640 LF  13.00 8320.00 8.40 5376.00TEMP STL BM GUARDRAIL
0004 3389100000-N SP   2 EA  2539.00 5078.00 2160.00 4320.00GDRL ANCH UNITS 350 TEMP
0005 4400000000-E 1110  320 SF  45.00 14400.00 9.42 3014.40WORK ZONE SIGNS (STAT)
0006 4405000000-E 1110  224 SF  34.00 7616.00 10.98 2459.52WORK ZONE SIGNS (PORT)
0007 4410000000-E 1110  20 SF  34.00 680.00 10.02 200.40WORK ZONE SIGNS (BARR)
0008 4415000000-N 1115  2 EA  1500.00 3000.00 2700.00 5400.00FLASHING ARROW PNL TYPE C
0009 4420000000-N 1120  4 EA  2500.00 10000.00 9600.00 38400.00CHANGEABLE MESSAGE SIGN
0010 4430000000-N 1130  110 EA  45.00 4950.00 41.10 4521.00DRUMS
0011 4445000000-E 1145  48 LF  45.00 2160.00 39.00 1872.00BARRICADES (TYPE III)
0012 4450000000-N 1150  1,080 HR  15.00 16200.00 22.00 23760.00FLAGGER
0013 4480000000-N 1165  2 EA  500.00 1000.00 9600.00 19200.00TMIA
0014 4510000000-N SP   300 HR  50.00 15000.00 32.00 9600.00POLICE
0015 4516000000-N 1180  84 EA  45.00 3780.00 39.00 3276.00SKINNY DRUM
0016 4650000000-N 1251  486 EA  6.54 3178.44 8.40 4082.40TEMP RAISED PVMT MRKS
0017 4770000000-E 1205  13,040 LF  2.40 31296.00 1.68 21907.204" COLD APPL PLSTIC LINES TYPE **

(IV)
0018 4810000000-E 1205  28,580 LF  0.31 8859.80 0.36 10288.80PAINT PVMT MARKINGS 4"
0019 4845000000-N 1205  4 EA  65.40 261.60 120.00 480.00PAINT PVT MKG SYMBOL
0020 4850000000-E 1205  13,880 LF  0.63 8744.40 0.66 9160.80LINE REMOVAL 4" WIDE
0021 4900000000-N 1251  58 EA  8.72 505.76 8.40 487.20PERM RAISED PVMT MARKERS
0022 8860000000-N SP  Lump Sum 136000.00 204000.00GENERIC STRUCTURE ITEM (LS)

CAMBER MODIFICATION OF MAIN   GIRDERS
0023 8860000000-N SP  Lump Sum 754401.00 851760.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF EX- ISTING STRUCTURE
0024 8860000000-N SP  Lump Sum 450000.00 728669.18GENERIC STRUCTURE ITEM (LS)

REPLACEMENT OF STEEL GRID     FLOOR
0025 8860000000-N SP  Lump Sum 313000.00 253440.00GENERIC STRUCTURE ITEM (LS)

REPLACEMENT OF W16X40 STRINGERS
0026 8860000000-N SP  Lump Sum 109000.00 40000.00GENERIC STRUCTURE ITEM (LS)

UNDER STRUCTURE WORK PLATFORM
0027 8866000000-E SP   48 IN  250.00 12000.00 330.00 15840.00GENERIC STRUCTURE ITEM (IN)

REPAIR OF SIDEWALK BRACKET    CRACKS
0028 8867000000-E SP   246 LF  55.00 13530.00 385.00 94710.00GENERIC STRUCTURE ITEM (LF)

MODIFICATION TO SIDEWALK CURBS
0029 8889000000-E SP   2,500 LB  50.00 125000.00 33.00 82500.00GENERIC STRUCTURE ITEM (LB)

STRUCTURAL STEEL REPAIRS TO VARIOUS BRIDGE
MEMBERS

 

    TOTAL 2181461.00 TOTAL 2874308.90CONTRACT TOTAL

 

    SUB-TOTAL 2181461.00 SUB-TOTAL 2874308.90ROADWAY ITEMS



OCT 08, 2007 08:44 AM

TIP NO R-2510D 2:00 PM 2 /  2 001

BEAUFORT

34440.3.8

FED AID NO NHF-0017(70)

BRIDGE REPAIRS & PAINTING.

BRIDGE OVER TAR RIVER ON US-17.

   

C201840SEP 18 2007
0.000 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2181461.00LANFORD BROTHERS CO., INC.
     2  2874308.90M & J CONSTRUCTION CO. OF PINELLAS



OCT 08, 2007 08:44 AM

TIP NO R-4401 2:00 PM 1 /  1 002

STATEWIDE

38899.3.1

FED AID NO NHS-000S(437)

GUARDRAIL REHABILITATION & STRUCTURE RAIL RETROFIT.

STATEWIDE - US-13, US-17, US-64, US-70, US-158, US-264 & NC-24.

ELDERLEE INC

YORK,  PA

BAGWELL FENCE COMPANY, INC. REYNOLDS FENCE & GUARDRAIL
INC

SPARTANBURG,  SC INDIAN TRAIL,  NC

C201592SEP 18 2007
300.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 5000.00 26200.00 16500.00MOBILIZATION
0002 3030000000-E 862  8,025 LF  12.75 102318.75 12.35 99108.75 12.90 103522.50STL BM GUARDRAIL
0003 3045000000-E 862  75 LF  15.25 1143.75 14.35 1076.25 16.00 1200.00SBGR SHOP CURVED
0004 3075000000-E 862  105 LF  35.00 3675.00 59.00 6195.00 38.00 3990.00TRIPLE CORRUGATED SBGR
0005 3120000000-E 862  300 LF  85.00 25500.00 93.00 27900.00 108.00 32400.0020"TUBULAR 3C GUARDRAIL
0006 3135000000-N 862  8 EA  40.00 320.00 85.00 680.00 85.00 680.00W-TR SBGR TRANS SECTIONS
0007 3150000000-N 862  50 EA  20.00 1000.00 35.00 1750.00 38.00 1900.00ADDIT GUARDRAIL POSTS
0008 3180000000-N 862  2 EA  1100.00 2200.00 1500.00 3000.00 1700.00 3400.00GR ANCHOR TYPE **********

(BP-46)
0009 3180000000-N 862  6 EA  1400.00 8400.00 1500.00 9000.00 1470.00 8820.00GR ANCHOR TYPE **********

(BP-III MOD)
0010 3180000000-N 862  15 EA  1400.00 21000.00 1500.00 22500.00 1215.00 18225.00GR ANCHOR TYPE **********

(BP-III)
0011 3195000000-N 862  2 EA  300.00 600.00 200.00 400.00 400.00 800.00GR ANCHOR TYPE AT-1
0012 3210000000-N 862  11 EA  550.00 6050.00 465.00 5115.00 495.00 5445.00GR ANCHOR TYPE CAT-1
0013 3215000000-N 862  7 EA  850.00 5950.00 1100.00 7700.00 1100.00 7700.00GR ANCHOR TYPE III
0014 3270000000-N SP   80 EA  1500.00 120000.00 1750.00 140000.00 1550.00 124000.00GR ANCHOR TYPE 350
0015 3285000000-N SP   221 EA  1400.00 309400.00 1320.00 291720.00 1340.00 296140.00GR ANCHOR TYPE M-350
0016 3345000000-E 864  925 LF  3.75 3468.75 5.00 4625.00 5.00 4625.00REMOVE & RESET GUARDRAIL
0017 3360000000-E 863  18,200 LF  0.15 2730.00 0.50 9100.00 0.50 9100.00REMOVE EXISTING GUARDRAIL
0018 3435000000-N SP   734 EA  7.50 5505.00 15.00 11010.00 42.00 30828.00GENERIC GUARDRAIL ITEM (EA)

7'-0" LONG, GUARDRAIL POSTS
0019 3435000000-N SP   20 EA  10.00 200.00 10.00 200.00 10.00 200.00GENERIC GUARDRAIL ITEM (EA)

REPLACE EXT GUARDRAIL OFFSET  BLOCKS
0020 4405000000-E 1110  1,788 SF  0.01 17.88 0.01 17.88 1.00 1788.00WORK ZONE SIGNS (PORT)
0021 4415000000-N 1115  6 EA  0.01 0.06 0.01 0.06 1.00 6.00FLASHING ARROW PNL TYPE C
0022 4420000000-N 1120  6 EA  0.01 0.06 0.01 0.06 1.00 6.00CHANGEABLE MESSAGE SIGN
0023 4430000000-N 1130  500 EA  0.01 5.00 0.01 5.00 1.00 500.00DRUMS
0024 4455000000-N 1150  80 MD  0.01 0.80 0.01 0.80 1.00 80.00FLAGGER
0025 4480000000-N 1165  6 EA  0.01 0.06 0.01 0.06 1.00 6.00TMIA
0026 6084000000-E 1660  3 ACR 100.00 300.00 500.00 1500.00 1000.00 3000.00SEEDING AND MULCHING

 

    TOTAL 624785.11 TOTAL 668803.86 TOTAL 674861.50CONTRACT TOTAL

 

    SUB-TOTAL 624785.11 SUB-TOTAL 668803.86 SUB-TOTAL 674861.50ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  624785.11ELDERLEE INC
     2  668803.86BAGWELL FENCE COMPANY, INC.
     3  674861.50REYNOLDS FENCE & GUARDRAIL INC



OCT 08, 2007 08:44 AM

TIP NO 2:00 PM 1 /  2 003

CRAVEN

2CR.10251.5

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

US-17 FROM NC-43 TO THE NORTH OF THE VANCEBORO BYPASS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROBERSON CONTRACTING, INC. ROSE BROTHERS PAVING CO., INC.

WILLIAMSTON,  NC AHOSKIE,  NC

C201863SEP 18 2007
6.600 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 69100.00 74000.00MOBILIZATION
0002 1245000000-E SP  13.2 SMI 3000.00 39600.00 2464.00 32524.80 4118.75 54367.50SHOULDER RECONSTRUCTION
0003 1330000000-E 607  2,200 SY  11.00 24200.00 5.37 11814.00 5.00 11000.00INCIDENTAL MILLING
0004 1489000000-E 610  6,224 TON 39.00 242736.00 38.80 241491.20 42.00 261408.00ASP CONC BASE CRS B25.0B
0005 1498000000-E 610  4,819 TON 39.00 187941.00 40.44 194880.36 39.00 187941.00ASP CONC INTR CRS I19.0B
0006 1519000000-E 610  10,520 TON 39.00 410280.00 35.77 376300.40 39.00 410280.00ASP CONC SURF CRS S9.5B
0007 1560000000-E 620  1,125 TON 370.00 416250.00 405.86 456592.50 377.60 424800.00ASP FOR PLANT MIX  PG64-22
0008 2830000000-N 858  1 EA  430.00 430.00 239.96 239.96 680.00 680.00ADJ MANHOLES
0009 2845000000-N 858  1 EA  430.00 430.00 239.96 239.96 500.00 500.00ADJ METER OR VALVE BOXES
0010 4685000000-E 1205  71,016 LF  0.33 23435.28 0.34 24145.44 0.34 24145.44THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  43,560 LF  0.39 16988.40 0.40 17424.00 0.44 19166.40THERMO PVT MKG LINES 4"120
0012 4697000000-E 1205  400 LF  2.28 912.00 2.31 924.00 2.00 800.00THERMO PVT MKG LINE 8"120 MILS
0013 4705000000-E 1205  100 LF  4.15 415.00 4.20 420.00 3.00 300.00THERMO LINES 16" 120MILS
0014 4710000000-E 1205  350 LF  6.22 2177.00 6.30 2205.00 5.00 1750.0024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  4 EA  103.00 412.00 105.00 420.00 100.00 400.00THERMO PVT MKG CHARACTER 120
0016 4725000000-E 1205  8 EA  125.00 1000.00 126.00 1008.00 100.00 800.00THERMO PVT SYMBOL 90MILS
0017 6084000000-E 1660 11.2 ACR 2000.00 22400.00 1428.00 15993.60 1360.00 15232.00SEEDING AND MULCHING

 

    TOTAL 1439606.68 TOTAL 1445723.22 TOTAL 1487570.34CONTRACT TOTAL

 

    SUB-TOTAL 1439606.68 SUB-TOTAL 1445723.22 SUB-TOTAL 1487570.34ROADWAY ITEMS



OCT 08, 2007 08:44 AM

TIP NO 2:00 PM 2 /  2 003

CRAVEN

2CR.10251.5

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

US-17 FROM NC-43 TO THE NORTH OF THE VANCEBORO BYPASS.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C201863SEP 18 2007
6.600 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00MOBILIZATION
0002 1245000000-E SP  13.2 SMI 2000.00 26400.00SHOULDER RECONSTRUCTION
0003 1330000000-E 607  2,200 SY  7.00 15400.00INCIDENTAL MILLING
0004 1489000000-E 610  6,224 TON 64.00 398336.00ASP CONC BASE CRS B25.0B
0005 1498000000-E 610  4,819 TON 59.00 284321.00ASP CONC INTR CRS I19.0B
0006 1519000000-E 610  10,520 TON 40.00 420800.00ASP CONC SURF CRS S9.5B
0007 1560000000-E 620  1,125 TON 385.00 433125.00ASP FOR PLANT MIX  PG64-22
0008 2830000000-N 858  1 EA  500.00 500.00ADJ MANHOLES
0009 2845000000-N 858  1 EA  300.00 300.00ADJ METER OR VALVE BOXES
0010 4685000000-E 1205  71,016 LF  0.32 22725.12THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  43,560 LF  0.38 16552.80THERMO PVT MKG LINES 4"120
0012 4697000000-E 1205  400 LF  2.20 880.00THERMO PVT MKG LINE 8"120 MILS
0013 4705000000-E 1205  100 LF  4.00 400.00THERMO LINES 16" 120MILS
0014 4710000000-E 1205  350 LF  6.00 2100.0024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  4 EA  100.00 400.00THERMO PVT MKG CHARACTER 120
0016 4725000000-E 1205  8 EA  120.00 960.00THERMO PVT SYMBOL 90MILS
0017 6084000000-E 1660 11.2 ACR 1360.00 15232.00SEEDING AND MULCHING

 

    TOTAL 1718431.92CONTRACT TOTAL

 

    SUB-TOTAL 1718431.92ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1439606.68BARNHILL CONTRACTING COMPANY
     2  1445723.22ROBERSON CONTRACTING, INC.
     3  1487570.34ROSE BROTHERS PAVING CO., INC.
     4  1718431.92S. T. WOOTEN CORPORATION



OCT 08, 2007 08:44 AM

TIP NO K-4903 2:00 PM 1 /  6 005

NASH

39914.3.1

FED AID NO IMS-95-3(88)142

RENOVATION OF REST AREA.

I-95 REST AREA BUILDINGS, GROUNDS, & PARKING FACILITIES.

CALVIN DAVENPORT
INCORPORATED

ROCKY MOUNT,  NC

MOUNTAIN CREEK CONTRACTORS
LLC

A.R. CHESSON CONSTRUCTION CO.,
INC.

CATAWBA,  NC WILLIAMSTON,  NC

C201866SEP 18 2007
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6000.00 113500.00 125198.00MOBILIZATION
0002 0000970000-E SP  1.5 ACR 1920.00 2880.00 5000.00 7500.00 2585.00 3877.50GENERIC MISCELLANEOUS ITEM (ACR)

SEEDING & MULCHING OF REST    AREA LAWN
0003 0000970000-E SP  2.5 ACR 9000.00 22500.00 30000.00 75000.00 10846.00 27115.00GENERIC MISCELLANEOUS ITEM (ACR)

SITE DEMOLITION
0004 1077000000-E SP   6 TON 30.00 180.00 100.00 600.00 44.00 264.00#57 STONE
0005 2286000000-N 840  1 EA  3840.00 3840.00 2000.00 2000.00 2035.00 2035.00MASNRY DRAINAGE STRUCT
0006 2364000000-N 840  1 EA  270.00 270.00 750.00 750.00 660.00 660.00FRAME W/2GRTS 840.16 STD
0007 2549000000-E 846  767 LF  21.60 16567.20 15.00 11505.00 21.45 16452.152'-6"CONC CURB & GUTTER
0008 2605000000-N 848  6 EA  1020.00 6120.00 750.00 4500.00 1089.00 6534.00CONC WHEELCHAIR RAMP
0009 2738000000-E SP   2,732 SY  31.72 86659.04 30.00 81960.00 53.90 147254.80GENERIC PAVING ITEM (SY)

4" CONCRETE PAVEMENT
0010 3575000000-E SP   1,450 LF  24.00 34800.00 18.00 26100.00 8.00 11600.00GENERIC FENCING ITEM (LF)

CHAIN LINK FENCE, 72" FABRIC
0011 3578000000-N SP   2 EA  1221.88 2443.76 900.00 1800.00 500.00 1000.00GENERIC FENCING ITEM (EA)

DOUBLE GATE, 72" HIGH, 8' WIDE, 16' OPENING
0012 3651000000-E SP   24 TON 54.00 1296.00 100.00 2400.00 88.00 2112.00BOULDERS
0013 3656000000-E 876  75 SY  36.00 2700.00 5.00 375.00 6.60 495.00FILTER FABRIC FOR DRAINGE
0014 5882000000-N SP   1 EA  60.00 60.00 250.00 250.00 242.00 242.00GENERIC UTILITY ITEM (EA)

1/2" GATE VALVE & BOX
0015 5882000000-N SP   2 EA  180.00 360.00 750.00 1500.00 990.00 1980.00GENERIC UTILITY ITEM (EA)

3" GATE VALVE & BOX
0016 5882000000-N SP   1 EA  66.00 66.00 250.00 250.00 264.00 264.00GENERIC UTILITY ITEM (EA)

3/4" GATE VALVE & BOX
0017 5882000000-N SP   2 EA  204.00 408.00 750.00 1500.00 1210.00 2420.00GENERIC UTILITY ITEM (EA)

4" GATE VALVE & BOX
0018 5882000000-N SP   5 EA  60.00 300.00 1000.00 5000.00 462.00 2310.00GENERIC UTILITY ITEM (EA)

4" SANITARY SEWER CLEAN-OUT
0019 6000000000-E 1605  525 LF  3.54 1858.50 5.00 2625.00 3.30 1732.50TEMPORARY SILT FENCE
0020 6006000000-E 1610  40 TON 30.00 1200.00 100.00 4000.00 66.00 2640.00EROS CONTRL STONE CL A
0021 6009000000-E 1610  50 TON 30.00 1500.00 100.00 5000.00 71.50 3575.00EROS CONTRL STONE CL B
0022 6012000000-E 1610  20 TON 30.00 600.00 100.00 2000.00 55.00 1100.00SEDIMENT CONTROL STONE
0023 6015000000-E 1615 0.5 ACR 1920.00 960.00 1200.00 600.00 1100.00 550.00TEMPORARY MULCHING
0024 6042000000-E 1632  20 LF  3.60 72.00 10.00 200.00 16.50 330.001/4" HARDWARE CLOTH
0025 6084000000-E 1660 0.5 ACR 1920.00 960.00 5000.00 2500.00 2585.00 1292.50SEEDING AND MULCHING
0026 6108000000-E 1665 0.25 TON 5760.00 1440.00 1000.00 250.00 1210.00 302.50FERTILIZER TOPDRESSING
0027 6650000000-E 1670  341 CY  30.00 10230.00 30.00 10230.00 38.50 13128.50MULCH FOR PLANTING
0028 6665000000-E 1670  2,385 SY  0.24 572.40 1.00 2385.00 0.22 524.70POSTEMERGENT HERBICIDAL TRTMENT
0029 6670000000-E 1670  2,385 SY  0.48 1144.80 1.00 2385.00 0.44 1049.40PREEMERGENT HERBICIDAL TRTMENT
0030 6890000000-E SP  4.8 CY  215.00 1032.00 1500.00 7200.00 350.00 1680.00CONCRETE STEPS
0031 6900000000-E SP   2,144 CY  19.20 41164.80 20.00 42880.00 23.10 49526.40TOPSOIL
0032 6970000000-N SP   15 EA  60.00 900.00 600.00 9000.00 313.50 4702.50GENERIC REST AREA ITEM (EA)

4" STORM DRAIN CLEANOUT
0033 6970000000-N SP   42 EA  39.30 1650.60 30.00 1260.00 50.00 2100.00GENERIC REST AREA ITEM (EA)

BLUESTONE PAVER



OCT 08, 2007 08:44 AM

TIP NO K-4903 2:00 PM 2 /  6 005

NASH

39914.3.1

FED AID NO IMS-95-3(88)142

RENOVATION OF REST AREA.

I-95 REST AREA BUILDINGS, GROUNDS, & PARKING FACILITIES.

CALVIN DAVENPORT
INCORPORATED

ROCKY MOUNT,  NC

MOUNTAIN CREEK CONTRACTORS
LLC

A.R. CHESSON CONSTRUCTION CO.,
INC.

CATAWBA,  NC WILLIAMSTON,  NC

C201866SEP 18 2007
0.000 MI

0034 6970000000-N SP   3 EA  720.00 2160.00 1500.00 4500.00 990.00 2970.00GENERIC REST AREA ITEM (EA)
CONNECTION TO SEWER MANHOLE/  SEWER LINE

0035 6970000000-N SP   2 EA  4080.00 8160.00 2500.00 5000.00 1500.00 3000.00GENERIC REST AREA ITEM (EA)
FLAGPOLE

0036 6970000000-N SP   4 EA  1845.75 7383.00 500.00 2000.00 1980.00 7920.00GENERIC REST AREA ITEM (EA)
FLAGPOLE LIGHT

0037 6970000000-N SP   1 EA  10300.00 10300.00 7500.00 7500.00 9600.00 9600.00GENERIC REST AREA ITEM (EA)
PERGOLA PICNIC SHELTER, SINGLE HC PICNIC TABLE

0038 6970000000-N SP   1 EA  10173.00 10173.00 5000.00 5000.00 12500.00 12500.00GENERIC REST AREA ITEM (EA)
PICNIC SHELTER WITH HC PICNIC TABLE

0039 6970000000-N SP   5 EA  874.00 4370.00 750.00 3750.00 1800.00 9000.00GENERIC REST AREA ITEM (EA)
RELOCATE PAYPHONE & PEDESTAL

0040 6970000000-N SP   5 EA  1086.75 5433.75 2500.00 12500.00 1320.00 6600.00GENERIC REST AREA ITEM (EA)
RELOCATE POST TOP LIGHT & POLE

0041 6970000000-N SP   2 EA  8600.00 17200.00 25000.00 50000.00 3000.00 6000.00GENERIC REST AREA ITEM (EA)
RELOCATION OF VENDING BUILDING

0042 6970000000-N SP   1 EA  6000.00 6000.00 5000.00 5000.00 8000.00 8000.00GENERIC REST AREA ITEM (EA)
TEMPORARY RELOCATION OF VENDING BUILDING (ON
SITE)

0043 6970000000-N SP   10 EA  990.00 9900.00 500.00 5000.00 876.00 8760.00GENERIC REST AREA ITEM (EA)
WASTE CONTAINER

0044 6975000000-N SP  Lump Sum 66960.00 105000.00 89100.00GENERIC REST AREA ITEM (LS)
ELECTRICAL CONSTRUCTION FOR THE NBL/SBL
VENDING BUILDING

0045 6975000000-N SP  Lump Sum 254000.00 225000.00 206800.00GENERIC REST AREA ITEM (LS)
ELECTRICAL INSTALLATION FOR THE NBL/SBL REST
AREA SERVICE BUILDING

0046 6975000000-N SP  Lump Sum 857538.00 750000.00 765984.00GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION OF NBL/ SBL REST AREA
BUILDING

0047 6975000000-N SP  Lump Sum 133848.00 120000.00 150208.70GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION OF NBL/ SBL VENDING
BUILDING

0048 6975000000-N SP  Lump Sum 35145.00 30000.00 44330.00GENERIC REST AREA ITEM (LS)
HEAT & AC CONSTRUCTION FOR THE NBL/SBL VENDING
BUILDING

0049 6975000000-N SP  Lump Sum 109825.00 100000.00 105050.00GENERIC REST AREA ITEM (LS)
HEAT & AC INSTALLATION FOR THE NBL/SBL REST AREA
SERVICE BLDG

0050 6975000000-N SP  Lump Sum 35000.00 30000.00 101191.20GENERIC REST AREA ITEM (LS)
LANDSCAPE & SITE GRADING

0051 6975000000-N SP  Lump Sum 16100.00 35000.00 55000.00GENERIC REST AREA ITEM (LS)
PLUMBING CONSTRUCTION FOR THE NBL/SBL VENDING
BUILDING

0052 6975000000-N SP  Lump Sum 283200.00 260000.00 325500.00GENERIC REST AREA ITEM (LS)
PLUMBING INSTALLATION FOR THE NBL/SBL REST AREA
SERVICE BUILDING

0053 6980000000-E SP   15 LF  9.60 144.00 21.73 325.95 5.50 82.50GENERIC REST AREA ITEM (LF)
1/2" PVC WATER PIPE, SCH-80

0054 6980000000-E SP   1,743 LF  14.40 25099.20 10.00 17430.00 12.10 21090.30GENERIC REST AREA ITEM (LF)
2'' SLEEVE FOR U/G ELECTRICAL /PHONE SERVICE (SCH
40 PVC)



OCT 08, 2007 08:44 AM

TIP NO K-4903 2:00 PM 3 /  6 005

NASH

39914.3.1

FED AID NO IMS-95-3(88)142

RENOVATION OF REST AREA.

I-95 REST AREA BUILDINGS, GROUNDS, & PARKING FACILITIES.

CALVIN DAVENPORT
INCORPORATED

ROCKY MOUNT,  NC

MOUNTAIN CREEK CONTRACTORS
LLC

A.R. CHESSON CONSTRUCTION CO.,
INC.

CATAWBA,  NC WILLIAMSTON,  NC

C201866SEP 18 2007
0.000 MI

0055 6980000000-E SP   295 LF  15.60 4602.00 15.00 4425.00 19.80 5841.00GENERIC REST AREA ITEM (LF)
3" PVC WATER PIPE, SCH-80

0056 6980000000-E SP   175 LF  11.40 1995.00 15.00 2625.00 6.60 1155.00GENERIC REST AREA ITEM (LF)
3/4" PVC WATER PIPE, SCH-80

0057 6980000000-E SP   415 LF  18.00 7470.00 15.00 6225.00 19.80 8217.00GENERIC REST AREA ITEM (LF)
4" PVC WATER PIPE, SCH-80

0058 6980000000-E SP   452 LF  16.80 7593.60 15.00 6780.00 8.80 3977.60GENERIC REST AREA ITEM (LF)
4" PVC/ABS -DWV DRAIN PIPE,   SCH 40

0059 6980000000-E SP   395 LF  19.20 7584.00 20.00 7900.00 11.00 4345.00GENERIC REST AREA ITEM (LF)
6" PVC GRAVITY SEWER LINE,    SDR-35

0060 6980000000-E SP   350 LF  19.20 6720.00 20.00 7000.00 13.20 4620.00GENERIC REST AREA ITEM (LF)
6" PVC/ABS-DWV DRAIN PIPE,    SCH 40

0061 6980000000-E SP   1,168 LF  13.00 15184.00 10.00 11680.00 15.00 17520.00GENERIC REST AREA ITEM (LF)
BRICK BANDING/BRICK EDGING

0062 6980000000-E SP   76 LF  150.00 11400.00 50.00 3800.00 180.00 13680.00GENERIC REST AREA ITEM (LF)
BRICK CHEEKWALLS

0063 6980000000-E SP   120 LF  134.00 16080.00 50.00 6000.00 144.00 17280.00GENERIC REST AREA ITEM (LF)
BRICK SEATWALL

0064 6980000000-E SP   76 LF  133.00 10108.00 75.00 5700.00 150.00 11400.00GENERIC REST AREA ITEM (LF)
HANDRAILS

0065 6980000000-E SP   200 LF  6.00 1200.00 20.00 4000.00 8.25 1650.00GENERIC REST AREA ITEM (LF)
LANDSCAPE METAL EDGING

0066 6980000000-E SP   40 LF  82.80 3312.00 50.00 2000.00 7.70 308.00GENERIC REST AREA ITEM (LF)
PVC WATER PIPE REPAIR, SCH 80

0067 6980000000-E SP   2,284 LF  3.00 6852.00 1.85 4225.40 3.56 8131.04GENERIC REST AREA ITEM (LF)
TREE PROTECTION FENCE

 

    TOTAL 2250774.65 TOTAL 2274371.35 TOTAL 2472858.79CONTRACT TOTAL

 

    SUB-TOTAL 2250774.65 SUB-TOTAL 2274371.35 SUB-TOTAL 2472858.79ROADWAY ITEMS



OCT 08, 2007 08:44 AM

TIP NO K-4903 2:00 PM 4 /  6 005

NASH

39914.3.1

FED AID NO IMS-95-3(88)142

RENOVATION OF REST AREA.

I-95 REST AREA BUILDINGS, GROUNDS, & PARKING FACILITIES.

VANCE CONSTRUCTION COMPANY

HENDERSON,  NC

ROBERSON CONTRACTING, INC. RALPH HODGE CONST. CO.

WILLIAMSTON,  NC WILSON,  NC

C201866SEP 18 2007
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6880.63 120000.00 126000.00MOBILIZATION
0002 0000970000-E SP  1.5 ACR 1816.49 2724.74 2585.00 3877.50 6000.00 9000.00GENERIC MISCELLANEOUS ITEM (ACR)

SEEDING & MULCHING OF REST    AREA LAWN
0003 0000970000-E SP  2.5 ACR 8476.93 21192.33 24709.60 61774.00 24000.00 60000.00GENERIC MISCELLANEOUS ITEM (ACR)

SITE DEMOLITION
0004 1077000000-E SP   6 TON 28.62 171.72 50.00 300.00 58.00 348.00#57 STONE
0005 2286000000-N 840  1 EA  3632.97 3632.97 1800.00 1800.00 3500.00 3500.00MASNRY DRAINAGE STRUCT
0006 2364000000-N 840  1 EA  253.21 253.21 700.00 700.00 400.00 400.00FRAME W/2GRTS 840.16 STD
0007 2549000000-E 846  767 LF  20.26 15539.42 16.50 12655.50 21.00 16107.002'-6"CONC CURB & GUTTER
0008 2605000000-N 848  6 EA  957.78 5746.68 935.00 5610.00 800.00 4800.00CONC WHEELCHAIR RAMP
0009 2738000000-E SP   2,732 SY  29.68 81085.76 47.05 128540.60 37.00 101084.00GENERIC PAVING ITEM (SY)

4" CONCRETE PAVEMENT
0010 3575000000-E SP   1,450 LF  7.71 11179.50 8.80 12760.00 20.00 29000.00GENERIC FENCING ITEM (LF)

CHAIN LINK FENCE, 72" FABRIC
0011 3578000000-N SP   2 EA  790.45 1580.90 550.00 1100.00 1062.50 2125.00GENERIC FENCING ITEM (EA)

DOUBLE GATE, 72" HIGH, 8' WIDE, 16' OPENING
0012 3651000000-E SP   24 TON 50.64 1215.36 125.00 3000.00 150.00 3600.00BOULDERS
0013 3656000000-E 876  75 SY  3.41 255.75 6.50 487.50 5.00 375.00FILTER FABRIC FOR DRAINGE
0014 5882000000-N SP   1 EA  57.25 57.25 500.00 500.00 70.00 70.00GENERIC UTILITY ITEM (EA)

1/2" GATE VALVE & BOX
0015 5882000000-N SP   2 EA  170.64 341.28 1300.00 2600.00 475.00 950.00GENERIC UTILITY ITEM (EA)

3" GATE VALVE & BOX
0016 5882000000-N SP   1 EA  63.85 63.85 650.00 650.00 87.00 87.00GENERIC UTILITY ITEM (EA)

3/4" GATE VALVE & BOX
0017 5882000000-N SP   2 EA  192.66 385.32 2000.00 4000.00 585.00 1170.00GENERIC UTILITY ITEM (EA)

4" GATE VALVE & BOX
0018 5882000000-N SP   5 EA  57.25 286.25 300.00 1500.00 138.00 690.00GENERIC UTILITY ITEM (EA)

4" SANITARY SEWER CLEAN-OUT
0019 6000000000-E 1605  525 LF  3.41 1790.25 4.00 2100.00 2.70 1417.50TEMPORARY SILT FENCE
0020 6006000000-E 1610  40 TON 28.62 1144.80 65.00 2600.00 48.00 1920.00EROS CONTRL STONE CL A
0021 6009000000-E 1610  50 TON 28.62 1431.00 65.00 3250.00 50.00 2500.00EROS CONTRL STONE CL B
0022 6012000000-E 1610  20 TON 28.62 572.40 50.00 1000.00 40.00 800.00SEDIMENT CONTROL STONE
0023 6015000000-E 1615 0.5 ACR 1796.67 898.34 1100.00 550.00 800.00 400.00TEMPORARY MULCHING
0024 6042000000-E 1632  20 LF  3.43 68.60 13.20 264.00 25.00 500.001/4" HARDWARE CLOTH
0025 6084000000-E 1660 0.5 ACR 1816.49 908.25 2585.00 1292.50 5000.00 2500.00SEEDING AND MULCHING
0026 6108000000-E 1665 0.25 TON 5394.41 1348.60 1210.00 302.50 800.00 200.00FERTILIZER TOPDRESSING
0027 6650000000-E 1670  341 CY  38.53 13138.73 84.70 28882.70 45.00 15345.00MULCH FOR PLANTING
0028 6665000000-E 1670  2,385 SY  0.22 524.70 3.96 9444.60 2.60 6201.00POSTEMERGENT HERBICIDAL TRTMENT
0029 6670000000-E 1670  2,385 SY  0.44 1049.40 3.96 9444.60 2.60 6201.00PREEMERGENT HERBICIDAL TRTMENT
0030 6890000000-E SP  4.8 CY  715.59 3434.83 367.50 1764.00 680.00 3264.00CONCRETE STEPS
0031 6900000000-E SP   2,144 CY  18.05 38699.20 18.78 40264.32 25.00 53600.00TOPSOIL
0032 6970000000-N SP   15 EA  57.25 858.75 300.00 4500.00 100.00 1500.00GENERIC REST AREA ITEM (EA)

4" STORM DRAIN CLEANOUT
0033 6970000000-N SP   42 EA  19.82 832.44 52.50 2205.00 100.00 4200.00GENERIC REST AREA ITEM (EA)

BLUESTONE PAVER



OCT 08, 2007 08:44 AM

TIP NO K-4903 2:00 PM 5 /  6 005

NASH

39914.3.1

FED AID NO IMS-95-3(88)142

RENOVATION OF REST AREA.

I-95 REST AREA BUILDINGS, GROUNDS, & PARKING FACILITIES.

VANCE CONSTRUCTION COMPANY

HENDERSON,  NC

ROBERSON CONTRACTING, INC. RALPH HODGE CONST. CO.

WILLIAMSTON,  NC WILSON,  NC

C201866SEP 18 2007
0.000 MI

0034 6970000000-N SP   3 EA  673.75 2021.25 850.00 2550.00 2000.00 6000.00GENERIC REST AREA ITEM (EA)
CONNECTION TO SEWER MANHOLE/  SEWER LINE

0035 6970000000-N SP   2 EA  2311.89 4623.78 1575.00 3150.00 3900.00 7800.00GENERIC REST AREA ITEM (EA)
FLAGPOLE

0036 6970000000-N SP   4 EA  1766.94 7067.76 2079.00 8316.00 1605.00 6420.00GENERIC REST AREA ITEM (EA)
FLAGPOLE LIGHT

0037 6970000000-N SP   1 EA  12660.35 12660.35 10080.00 10080.00 8500.00 8500.00GENERIC REST AREA ITEM (EA)
PERGOLA PICNIC SHELTER, SINGLE HC PICNIC TABLE

0038 6970000000-N SP   1 EA  16293.32 16293.32 13125.00 13125.00 7000.00 7000.00GENERIC REST AREA ITEM (EA)
PICNIC SHELTER WITH HC PICNIC TABLE

0039 6970000000-N SP   5 EA  2311.89 11559.45 1890.00 9450.00 3624.00 18120.00GENERIC REST AREA ITEM (EA)
RELOCATE PAYPHONE & PEDESTAL

0040 6970000000-N SP   5 EA  1376.13 6880.65 1365.00 6825.00 2136.00 10680.00GENERIC REST AREA ITEM (EA)
RELOCATE POST TOP LIGHT & POLE

0041 6970000000-N SP   2 EA  13210.80 26421.60 3150.00 6300.00 14000.00 28000.00GENERIC REST AREA ITEM (EA)
RELOCATION OF VENDING BUILDING

0042 6970000000-N SP   1 EA  4788.92 4788.92 8400.00 8400.00 9500.00 9500.00GENERIC REST AREA ITEM (EA)
TEMPORARY RELOCATION OF VENDING BUILDING (ON
SITE)

0043 6970000000-N SP   10 EA  990.81 9908.10 920.00 9200.00 1600.00 16000.00GENERIC REST AREA ITEM (EA)
WASTE CONTAINER

0044 6975000000-N SP  Lump Sum 61430.22 99330.00 66400.00GENERIC REST AREA ITEM (LS)
ELECTRICAL CONSTRUCTION FOR THE NBL/SBL
VENDING BUILDING

0045 6975000000-N SP  Lump Sum 243298.90 228690.00 221000.00GENERIC REST AREA ITEM (LS)
ELECTRICAL INSTALLATION FOR THE NBL/SBL REST
AREA SERVICE BUILDING

0046 6975000000-N SP  Lump Sum 882118.14 765183.30 867500.00GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION OF NBL/ SBL REST AREA
BUILDING

0047 6975000000-N SP  Lump Sum 372796.67 160421.10 215000.00GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION OF NBL/ SBL VENDING
BUILDING

0048 6975000000-N SP  Lump Sum 39174.43 37156.35 41856.00GENERIC REST AREA ITEM (LS)
HEAT & AC CONSTRUCTION FOR THE NBL/SBL VENDING
BUILDING

0049 6975000000-N SP  Lump Sum 99944.11 97158.60 101969.00GENERIC REST AREA ITEM (LS)
HEAT & AC INSTALLATION FOR THE NBL/SBL REST AREA
SERVICE BLDG

0050 6975000000-N SP  Lump Sum 46237.80 96591.60 102000.00GENERIC REST AREA ITEM (LS)
LANDSCAPE & SITE GRADING

0051 6975000000-N SP  Lump Sum 37430.60 39279.24 15260.00GENERIC REST AREA ITEM (LS)
PLUMBING CONSTRUCTION FOR THE NBL/SBL VENDING
BUILDING

0052 6975000000-N SP  Lump Sum 281169.86 293882.82 279040.00GENERIC REST AREA ITEM (LS)
PLUMBING INSTALLATION FOR THE NBL/SBL REST AREA
SERVICE BUILDING

0053 6980000000-E SP   15 LF  9.03 135.45 14.95 224.25 15.00 225.00GENERIC REST AREA ITEM (LF)
1/2" PVC WATER PIPE, SCH-80

0054 6980000000-E SP   1,743 LF  13.49 23513.07 12.99 22641.57 8.50 14815.50GENERIC REST AREA ITEM (LF)
2'' SLEEVE FOR U/G ELECTRICAL /PHONE SERVICE (SCH
40 PVC)



OCT 08, 2007 08:44 AM

TIP NO K-4903 2:00 PM 6 /  6 005

NASH

39914.3.1

FED AID NO IMS-95-3(88)142

RENOVATION OF REST AREA.

I-95 REST AREA BUILDINGS, GROUNDS, & PARKING FACILITIES.

VANCE CONSTRUCTION COMPANY

HENDERSON,  NC

ROBERSON CONTRACTING, INC. RALPH HODGE CONST. CO.

WILLIAMSTON,  NC WILSON,  NC

C201866SEP 18 2007
0.000 MI

0055 6980000000-E SP   295 LF  14.64 4318.80 17.25 5088.75 20.00 5900.00GENERIC REST AREA ITEM (LF)
3" PVC WATER PIPE, SCH-80

0056 6980000000-E SP   175 LF  10.79 1888.25 12.42 2173.50 17.00 2975.00GENERIC REST AREA ITEM (LF)
3/4" PVC WATER PIPE, SCH-80

0057 6980000000-E SP   415 LF  16.84 6988.60 19.38 8042.70 25.00 10375.00GENERIC REST AREA ITEM (LF)
4" PVC WATER PIPE, SCH-80

0058 6980000000-E SP   452 LF  15.74 7114.48 13.80 6237.60 25.00 11300.00GENERIC REST AREA ITEM (LF)
4" PVC/ABS -DWV DRAIN PIPE,   SCH 40

0059 6980000000-E SP   395 LF  18.00 7110.00 13.54 5348.30 40.00 15800.00GENERIC REST AREA ITEM (LF)
6" PVC GRAVITY SEWER LINE,    SDR-35

0060 6980000000-E SP   350 LF  18.00 6300.00 17.26 6041.00 50.00 17500.00GENERIC REST AREA ITEM (LF)
6" PVC/ABS-DWV DRAIN PIPE,    SCH 40

0061 6980000000-E SP   1,168 LF  12.46 14553.28 15.75 18396.00 6.00 7008.00GENERIC REST AREA ITEM (LF)
BRICK BANDING/BRICK EDGING

0062 6980000000-E SP   76 LF  126.00 9576.00 189.00 14364.00 140.00 10640.00GENERIC REST AREA ITEM (LF)
BRICK CHEEKWALLS

0063 6980000000-E SP   120 LF  126.00 15120.00 151.20 18144.00 120.00 14400.00GENERIC REST AREA ITEM (LF)
BRICK SEATWALL

0064 6980000000-E SP   76 LF  57.00 4332.00 157.50 11970.00 133.00 10108.00GENERIC REST AREA ITEM (LF)
HANDRAILS

0065 6980000000-E SP   200 LF  5.64 1128.00 40.00 8000.00 10.00 2000.00GENERIC REST AREA ITEM (LF)
LANDSCAPE METAL EDGING

0066 6980000000-E SP   40 LF  77.61 3104.40 25.00 1000.00 50.00 2000.00GENERIC REST AREA ITEM (LF)
PVC WATER PIPE REPAIR, SCH 80

0067 6980000000-E SP   2,284 LF  2.86 6532.24 4.00 9136.00 2.00 4568.00GENERIC REST AREA ITEM (LF)
TREE PROTECTION FENCE

 

    TOTAL 2496833.69 TOTAL 2501616.00 TOTAL 2617514.00CONTRACT TOTAL

 

    SUB-TOTAL 2496833.69 SUB-TOTAL 2501616.00 SUB-TOTAL 2617514.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2250774.65CALVIN DAVENPORT INCORPORATED
     2  2274371.35MOUNTAIN CREEK CONTRACTORS LLC
     3  2472858.79A.R. CHESSON CONSTRUCTION CO., INC.
     4  2496833.69VANCE CONSTRUCTION COMPANY
     5  2501616.00ROBERSON CONTRACTING, INC.
     6  2617514.00RALPH HODGE CONST. CO.



OCT 08, 2007 08:44 AM

TIP NO B-3917 2:00 PM 1 /  1 006

WAKE

33351.3.1

FED AID NO BRZ-1379(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SWIFT CREEK AND APPROACHES ON SR-1379 (PENNY RD).

   

C201619SEP 18 2007
0.251 MI

                                                                                          *** THIS PROJECT WAS REJECTED ***

    



OCT 08, 2007 08:44 AM

TIP NO I-4914 2:00 PM 1 /  2 007

ROBESON

39995.3.GV1

FED AID NO IMS-95-1(73)0

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

I-95 FROM THE SOUTH CAROLINA STATE LINE AT MP-0 TO SOUTH OF NC-711 AT MP-16.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

WEAVER CO., INC. REA CONTRACTING LLC

CONWAY,  SC CHARLOTTE,  NC

C201751SEP 18 2007
14.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 385455.00 450000.00 515000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 150600.00 750000.00 500000.00GENERIC MISCELLANEOUS ITEM (LS)

PAVEMENT GUARANTEE
0003 1245000000-E SP  62.7 SMI 5400.00 338580.00 3500.00 219450.00 4000.00 250800.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  118,272 SY  1.37 162032.64 1.75 206976.00 2.00 236544.00MILL ASP PVMT *****" DTH

(2")
0005 1308000000-E 607  60,661 SY  2.30 139520.30 2.45 148619.45 2.50 151652.50MILLN ASPHALT PVMT ***** - *****

(2" TO 4")
0006 1539000000-E 610  18,398 TON 41.40 761677.20 47.00 864706.00 53.00 975094.00ASP CONC SURF CRS S12.5C
0007 1550000000-E 610  80,589 TON 42.35 3412944.15 44.65 3598298.85 53.00 4271217.00ASP CONC SURF CRS S12.5D
0008 1565000000-E 620  1,012 TON 375.20 379702.40 425.00 430100.00 390.00 394680.00ASP FOR PLANT MIX PG70-22
0009 1570000000-E 620  3,869 TON 485.50 1878399.50 558.00 2158902.00 498.00 1926762.00ASP FOR PLANT MIX PG 76-22
0010 1704000000-E SP   50 TON 395.00 19750.00 150.00 7500.00 250.00 12500.00PATCHING EXIST PAVEMENT
0011 1840000000-E 665  295,680 LF  0.06 17740.80 0.18 53222.40 0.10 29568.00MILLED RUMBLE STRIPS
0012 4400000000-E 1110  116 SF  12.30 1426.80 5.25 609.00 6.25 725.00WORK ZONE SIGNS (STAT)
0013 4405000000-E 1110  208 SF  26.60 5532.80 7.25 1508.00 12.00 2496.00WORK ZONE SIGNS (PORT)
0014 4415000000-N 1115  4 EA  3772.00 15088.00 3150.00 12600.00 5350.00 21400.00FLASHING ARROW PNL TYPE C
0015 4420000000-N 1120  6 EA  10057.00 60342.00 12600.00 75600.00 21400.00 128400.00CHANGEABLE MESSAGE SIGN
0016 4430000000-N 1130  400 EA  43.75 17500.00 36.00 14400.00 55.00 22000.00DRUMS
0017 4480000000-N 1165  4 EA  13830.00 55320.00 11550.00 46200.00 10700.00 42800.00TMIA
0018 4688000000-E 1205  368,000 LF  0.58 213440.00 0.65 239200.00 0.58 213440.00THERMO PVT MKG LINES,6"90 MILS
0019 4690000000-E 1205  40,000 LF  0.67 26800.00 0.70 28000.00 0.67 26800.00THERMO PVT MKG LINES 6"120 MILS
0020 4700000000-E 1205  10,000 LF  1.30 13000.00 1.40 14000.00 1.30 13000.0012"WIDE THERMO 90 MILS
0021 4725000000-E 1205  70 EA  135.00 9450.00 142.00 9940.00 135.00 9450.00THERMO PVT SYMBOL 90MILS
0022 4815000000-E 1205  408,000 LF  0.18 73440.00 0.20 81600.00 0.18 73440.00PAINT PVMT MARKINGS 6"
0023 4825000000-E 1205  9,000 LF  0.60 5400.00 0.65 5850.00 0.60 5400.00PAINT PVMT MARKINGS 12"
0024 4905000000-N 1253  4,325 EA  26.25 113531.25 27.60 119370.00 26.25 113531.25SNOWPLB PVMT MRKER
0025 5255000000-N 1413 Lump Sum 79000.00 125000.00 230000.00PORTABLE LIGHTING
0026 6084000000-E 1660  76 ACR 1685.00 128060.00 1770.00 134520.00 1685.00 128060.00SEEDING AND MULCHING

 

    TOTAL 8463732.84 TOTAL 9796171.70 TOTAL 10294759.75CONTRACT TOTAL

 

    SUB-TOTAL 8463732.84 SUB-TOTAL 9796171.70 SUB-TOTAL 10294759.75ROADWAY ITEMS



OCT 08, 2007 08:44 AM

TIP NO I-4914 2:00 PM 2 /  2 007

ROBESON

39995.3.GV1

FED AID NO IMS-95-1(73)0

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

I-95 FROM THE SOUTH CAROLINA STATE LINE AT MP-0 TO SOUTH OF NC-711 AT MP-16.

BOGGS PAVING, INC.

MONROE,  NC   

C201751SEP 18 2007
14.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 900000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 250000.00GENERIC MISCELLANEOUS ITEM (LS)

PAVEMENT GUARANTEE
0003 1245000000-E SP  62.7 SMI 5000.00 313500.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  118,272 SY  2.00 236544.00MILL ASP PVMT *****" DTH

(2")
0005 1308000000-E 607  60,661 SY  2.50 151652.50MILLN ASPHALT PVMT ***** - *****

(2" TO 4")
0006 1539000000-E 610  18,398 TON 55.00 1011890.00ASP CONC SURF CRS S12.5C
0007 1550000000-E 610  80,589 TON 50.00 4029450.00ASP CONC SURF CRS S12.5D
0008 1565000000-E 620  1,012 TON 600.00 607200.00ASP FOR PLANT MIX PG70-22
0009 1570000000-E 620  3,869 TON 700.00 2708300.00ASP FOR PLANT MIX PG 76-22
0010 1704000000-E SP   50 TON 250.00 12500.00PATCHING EXIST PAVEMENT
0011 1840000000-E 665  295,680 LF  0.07 20697.60MILLED RUMBLE STRIPS
0012 4400000000-E 1110  116 SF  10.00 1160.00WORK ZONE SIGNS (STAT)
0013 4405000000-E 1110  208 SF  10.00 2080.00WORK ZONE SIGNS (PORT)
0014 4415000000-N 1115  4 EA  5000.00 20000.00FLASHING ARROW PNL TYPE C
0015 4420000000-N 1120  6 EA  12500.00 75000.00CHANGEABLE MESSAGE SIGN
0016 4430000000-N 1130  400 EA  55.00 22000.00DRUMS
0017 4480000000-N 1165  4 EA  30000.00 120000.00TMIA
0018 4688000000-E 1205  368,000 LF  0.55 202400.00THERMO PVT MKG LINES,6"90 MILS
0019 4690000000-E 1205  40,000 LF  0.65 26000.00THERMO PVT MKG LINES 6"120 MILS
0020 4700000000-E 1205  10,000 LF  5.25 52500.0012"WIDE THERMO 90 MILS
0021 4725000000-E 1205  70 EA  100.00 7000.00THERMO PVT SYMBOL 90MILS
0022 4815000000-E 1205  408,000 LF  0.18 73440.00PAINT PVMT MARKINGS 6"
0023 4825000000-E 1205  9,000 LF  0.50 4500.00PAINT PVMT MARKINGS 12"
0024 4905000000-N 1253  4,325 EA  50.00 216250.00SNOWPLB PVMT MRKER
0025 5255000000-N 1413 Lump Sum 150000.00PORTABLE LIGHTING
0026 6084000000-E 1660  76 ACR 1350.00 102600.00SEEDING AND MULCHING

 

    TOTAL 11316664.10CONTRACT TOTAL

 

    SUB-TOTAL 11316664.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8463732.84BARNHILL CONTRACTING COMPANY
     2  9796171.70WEAVER CO., INC.
     3  10294759.75REA CONTRACTING LLC
     4  11316664.10BOGGS PAVING, INC.



OCT 08, 2007 08:44 AM

TIP NO B-4243 2:00 PM 1 /  9 011

RANDOLPH

33586.3.1

FED AID NO BRSTP-1504(8)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER HASKETTS CREEK AND APPROACHES ON SR-1504 IN ASHEBORO.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

DANE CONSTRUCTION, INC. MYLES CONSTRUCTION COMPANY
INC

MOORESVILLE,  NC SPARTANBURG,  SC

C201680SEP 18 2007
0.178 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 43350.00 57410.00 59500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 20000.00 16735.00 9000.00REINF BRG APPR **********

(19+59.00)
0003 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  550 CY  10.50 5775.00 5.00 2750.00 12.00 6600.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 50000.00 44850.00 80000.00GRADING
0006 0080000000-E SP   200 TON 20.00 4000.00 18.00 3600.00 27.50 5500.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  3,950 CY  9.00 35550.00 8.00 31600.00 9.75 38512.50BORROW EXCAVATION
0008 0134000000-E 240  260 CY  7.85 2041.00 5.00 1300.00 6.00 1560.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  200 CY  20.00 4000.00 20.00 4000.00 24.00 4800.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  2.15 1075.00 2.00 1000.00 3.00 1500.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  85 TON 39.15 3327.75 15.00 1275.00 24.00 2040.00FND CONDIT MATL MINOR STRS
0012 0344000000-E 310  84 LF  34.55 2902.20 25.00 2100.00 25.00 2100.0018" SIDE DRAIN PIPE
0013 0366000000-E 310  20 LF  42.35 847.00 35.00 700.00 25.00 500.0015" RC PIPE CULV III
0014 0372000000-E 310  4 LF  91.00 364.00 50.00 200.00 27.00 108.0018" RC PIPE CULV III
0015 0378000000-E 310  100 LF  46.35 4635.00 50.00 5000.00 45.00 4500.0024" RC PIPE CULV III
0016 0708000000-E 310  12 LF  70.00 840.00 30.00 360.00 30.00 360.0015" BCCSP B 0.064"
0017 0806000000-E 310  2 EA  214.00 428.00 135.00 270.00 425.00 850.0015" BCCS ELB B 0.064"

(15", 0.064")
0018 0995000000-E 340  158 LF  12.75 2014.50 30.00 4740.00 20.00 3160.00PIPE REMOVAL
0019 1220000000-E 545  100 TON 41.30 4130.00 25.00 2500.00 27.50 2750.00INCIDENTAL STONE BASE
0020 1489000000-E 610  1,925 TON 55.00 105875.00 56.00 107800.00 56.00 107800.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  375 TON 63.00 23625.00 57.00 21375.00 57.00 21375.00ASP CONC INTR CRS I19.0B
0022 1519000000-E 610  600 TON 55.00 33000.00 55.00 33000.00 55.00 33000.00ASP CONC SURF CRS S9.5B
0023 1560000000-E 620  137 TON 448.00 61376.00 374.00 51238.00 374.00 51238.00ASP FOR PLANT MIX  PG64-22
0024 2000000000-N 806  16 EA  200.00 3200.00 200.00 3200.00 200.00 3200.00RIGHT OF WAY MARKERS
0025 2253000000-E 840  1 CY  1232.00 1232.00 500.00 500.00 1200.00 1200.00PIPE COLLARS
0026 2264000000-E 840 0.5 CY  1240.00 620.00 500.00 250.00 800.00 400.00PIPE PLUGS
0027 2286000000-N 840  1 EA  1876.00 1876.00 2000.00 2000.00 2200.00 2200.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  1 EA  1114.00 1114.00 500.00 500.00 600.00 600.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  25 LF  70.30 1757.50 45.00 1125.00 30.00 750.00SHOULDER BERM GUTTER
0030 2612000000-E 848  70 SY  63.00 4410.00 65.00 4550.00 40.00 2800.006" CONCRETE DRIVEWAY
0031 2995000000-N SP   1 EA  705.00 705.00 500.00 500.00 600.00 600.00GENERIC DRAINAGE ITEM (EA)

ADJUST EXT JUNCTION BOX WITH  MANHOLE
0032 3030000000-E 862  150 LF  15.00 2250.00 14.50 2175.00 13.50 2025.00STL BM GUARDRAIL
0033 3045000000-E 862 62.5 LF  18.00 1125.00 17.00 1062.50 13.75 859.38SBGR SHOP CURVED
0034 3150000000-N 862  5 EA  42.00 210.00 15.00 75.00 40.00 200.00ADDIT GUARDRAIL POSTS
0035 3195000000-N 862  1 EA  450.00 450.00 400.00 400.00 475.00 475.00GR ANCHOR TYPE AT-1
0036 3215000000-N 862  4 EA  1150.00 4600.00 1200.00 4800.00 1100.00 4400.00GR ANCHOR TYPE III
0037 3270000000-N SP   3 EA  1650.00 4950.00 1800.00 5400.00 1695.00 5085.00GR ANCHOR TYPE 350
0038 3649000000-E 876  10 TON 61.20 612.00 50.00 500.00 48.00 480.00RIP RAP, CLASS B
0039 3656000000-E 876  296 SY  2.95 873.20 2.00 592.00 3.00 888.00FILTER FABRIC FOR DRAINGE
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0040 4400000000-E 1110  431 SF  4.35 1874.85 4.35 1874.85 4.35 1874.85WORK ZONE SIGNS (STAT)
0041 4405000000-E 1110  144 SF  6.20 892.80 4.95 712.80 4.95 712.80WORK ZONE SIGNS (PORT)
0042 4410000000-E 1110  70 SF  5.40 378.00 5.40 378.00 5.40 378.00WORK ZONE SIGNS (BARR)
0043 4435000000-N 1135  30 EA  21.00 630.00 17.60 528.00 17.60 528.00CONES
0044 4445000000-E 1145  80 LF  25.10 2008.00 18.95 1516.00 18.95 1516.00BARRICADES (TYPE III)
0045 4455000000-N 1150  90 MD  150.00 13500.00 165.00 14850.00 115.00 10350.00FLAGGER
0046 4810000000-E 1205  9,080 LF  0.38 3450.40 0.44 3995.20 0.44 3995.20PAINT PVMT MARKINGS 4"
0047 4835000000-E 1205  69 LF  3.00 207.00 2.50 172.50 2.50 172.50PAINT PVT MKG LINES 24"
0048 5325600000-E 1510  1,050 LF  37.75 39637.50 32.00 33600.00 32.00 33600.006" WATER LINE
0049 5325800000-E 1510  67 LF  92.95 6227.65 45.00 3015.00 60.00 4020.008" WATER LINE
0050 5540000000-E 1515  1 EA  836.50 836.50 700.00 700.00 684.00 684.006" VALVE
0051 5546000000-E 1515  1 EA  1125.00 1125.00 950.00 950.00 900.00 900.008" VALVE
0052 5649000000-N 1515  3 EA  1810.00 5430.00 1050.00 3150.00 500.00 1500.00RECONNECT WATER METER
0053 5666000000-E 1515  1 EA  2125.00 2125.00 3500.00 3500.00 2400.00 2400.00FIRE HYDRANT
0054 5691300000-E 1520  107 LF  77.15 8255.05 35.00 3745.00 90.00 9630.008" SANITARY GRAVITY SEWER
0055 5691700000-E 1520  85 LF  188.00 15980.00 135.00 11475.00 200.00 17000.0018" SANITARY GRAVITY SEWER
0056 5775000000-E 1525  2 EA  3790.00 7580.00 2550.00 5100.00 2000.00 4000.004' DIA UTILITY MANHOLE
0057 5800000000-E 1530  1,056 LF  8.65 9134.40 20.00 21120.00 13.00 13728.00ABANDON 6" UTILITY PIPE
0058 5801000000-E 1530  240 LF  16.54 3969.60 22.00 5280.00 13.00 3120.00ABANDON 8" UTILITY PIPE
0059 5811000000-E 1530  85 LF  32.25 2741.25 50.00 4250.00 35.00 2975.00ABANDON 18" UTILITY PIPE
0060 5816000000-N 1530  1 EA  1378.00 1378.00 1200.00 1200.00 2300.00 2300.00ABANDON UTILITY MANHOLE
0061 5828000000-N 1530  1 EA  1450.00 1450.00 2800.00 2800.00 2300.00 2300.00REMOVE UTILITY MANHOLE
0062 5871910000-E 1550  40 LF  1025.00 41000.00 850.00 34000.00 965.00 38600.0016" TRENCHLESS INSTALL (NOT IN SOIL)
0063 6000000000-E 1605  925 LF  4.15 3838.75 5.10 4717.50 2.50 2312.50TEMPORARY SILT FENCE
0064 6006000000-E 1610  205 TON 40.00 8200.00 35.00 7175.00 32.00 6560.00EROS CONTRL STONE CL A
0065 6009000000-E 1610  230 TON 40.00 9200.00 35.00 8050.00 32.00 7360.00EROS CONTRL STONE CL B
0066 6012000000-E 1610  135 TON 39.80 5373.00 30.00 4050.00 28.00 3780.00SEDIMENT CONTROL STONE
0067 6015000000-E 1615 1.5 ACR 600.00 900.00 500.00 750.00 800.00 1200.00TEMPORARY MULCHING
0068 6018000000-E 1620  100 LB  4.00 400.00 5.00 500.00 8.60 860.00SEED FOR TEMP SEEDING
0069 6021000000-E 1620 0.25 TON 1000.00 250.00 1000.00 250.00 1810.00 452.50FERT FOR TEMP SEEDING
0070 6029000000-E SP   250 LF  2.50 625.00 2.50 625.00 2.50 625.00SAFETY FENCE
0071 6030000000-E 1630  1,340 CY  3.75 5025.00 5.00 6700.00 3.00 4020.00SILT EXCAVATION
0072 6036000000-E 1631  530 SY  1.65 874.50 3.00 1590.00 3.00 1590.00MATTING FOR EROS CONTROL
0073 6037000000-E SP   20 SY  6.00 120.00 10.00 200.00 10.00 200.00COIR FIBER MAT
0074 6038000000-E SP   770 SY  8.00 6160.00 6.00 4620.00 6.00 4620.00PERM SOIL REINF MAT
0075 6071030000-E SP   270 LF  7.00 1890.00 15.00 4050.00 6.00 1620.00COIR FIBER BAFFLES
0076 6071050000-E SP   3 EA  1053.00 3159.00 1000.00 3000.00 850.00 2550.00**" SKIMMER

(1-1/2")
0077 6084000000-E 1660  2 ACR 1860.00 3720.00 2500.00 5000.00 3800.00 7600.00SEEDING AND MULCHING
0078 6087000000-E 1660  1 ACR 90.00 90.00 100.00 100.00 500.00 500.00MOWING
0079 6090000000-E 1661  50 LB  9.00 450.00 1.00 50.00 12.50 625.00SEED FOR REPAIR SEEDING
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0080 6093000000-E 1661 0.25 TON 1200.00 300.00 1000.00 250.00 1810.00 452.50FERT FOR REPAIR SEEDING
0081 6096000000-E 1662  50 LB  2.50 125.00 1.00 50.00 12.50 625.00SEED FOR SUPP SEEDING
0082 6108000000-E 1665 1.5 TON 650.00 975.00 350.00 525.00 910.00 1365.00FERTILIZER TOPDRESSING
0083 6114000000-N SP   2 HR  90.00 180.00 50.00 100.00 200.00 400.00SPECIALIZED HAND MOWING
0084 6117000000-N SP   8 EA  100.00 800.00 300.00 2400.00 600.00 4800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0085 8035000000-N 402 Lump Sum 17267.00 40000.00 56000.00REMV EXIST STR **********
(19+59.00 -L-)

0086 8121000000-N 412 Lump Sum 5800.00 5000.00 4200.00UNCL STR EXCAV STA *****
(19+59.00 -L-)

0087 8147000000-E 420  3,732 SF  28.45 106175.40 24.00 89568.00 37.60 140323.20REINF CONCRETE DECK SLAB
0088 8161000000-E 420  5,047 SF  1.00 5047.00 0.40 2018.80 0.40 2018.80GROOVING BRIDGE FLOORS
0089 8182000000-E 420 38.2 CY  786.88 30058.82 1000.00 38200.00 1050.00 40110.00CLASS A CONCRETE (BRIDGE)
0090 8210000000-N 422 Lump Sum 51656.00 39200.00 27100.00BRG APPR SLAB ***********

(19+59.00 -L-)
0091 8217000000-E 425  5,496 LB  0.88 4836.48 1.00 5496.00 0.85 4671.60REINF STEEL (BRIDGE)
0092 8280000000-E 440 Lump Sum 150000.00 216500.00 165000.00STRUCTURAL STEEL
0093 8364000000-E 450  315 LF  65.10 20506.50 70.00 22050.00 60.00 18900.00HP12X53 PILES
0094 8468000000-E 460 161.67 LF  174.00 28130.58 158.00 25543.86 150.00 24250.50ONE BAR METAL RAIL
0095 8517000000-E 460 176.67 LF  67.00 11836.89 57.50 10158.53 49.00 8656.831'-**"X*****"CONC PARAPET

(1'-0'' X 1'-6'')
0096 8608000000-E 876  280 TON 44.00 12320.00 51.00 14280.00 50.00 14000.00RIP RAP II (2'-0")
0097 8622000000-E 876  310 SY  2.90 899.00 2.50 775.00 3.00 930.00FILTER FABRIC FOR DRAINAGE
0098 8692000000-N SP  Lump Sum 10199.00 7800.00 6300.00EVAZOTE JOINT SEALS

 

    TOTAL 1116340.07 TOTAL 1150787.54 TOTAL 1186778.66CONTRACT TOTAL

 

    SUB-TOTAL 661607.40 SUB-TOTAL 634197.35 SUB-TOTAL 674317.73ROADWAY ITEMS
    SUB-TOTAL 454732.67 SUB-TOTAL 516590.19 SUB-TOTAL 512460.93STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 62000.00 66500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 30000.00 25000.00 27900.00REINF BRG APPR **********

(19+59.00)
0003 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 150.00 150.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  550 CY  12.00 6600.00 5.00 2750.00 12.00 6600.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 93400.00 79605.00 77000.00GRADING
0006 0080000000-E SP   200 TON 28.00 5600.00 18.00 3600.00 28.00 5600.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  3,950 CY  10.00 39500.00 8.00 31600.00 9.00 35550.00BORROW EXCAVATION
0008 0134000000-E 240  260 CY  10.00 2600.00 5.00 1300.00 10.00 2600.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  200 CY  41.00 8200.00 20.00 4000.00 41.00 8200.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  2.50 1250.00 2.00 1000.00 2.50 1250.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  85 TON 40.00 3400.00 15.00 1275.00 40.00 3400.00FND CONDIT MATL MINOR STRS
0012 0344000000-E 310  84 LF  42.00 3528.00 25.00 2100.00 38.00 3192.0018" SIDE DRAIN PIPE
0013 0366000000-E 310  20 LF  56.00 1120.00 35.00 700.00 51.00 1020.0015" RC PIPE CULV III
0014 0372000000-E 310  4 LF  100.00 400.00 50.00 200.00 92.00 368.0018" RC PIPE CULV III
0015 0378000000-E 310  100 LF  56.00 5600.00 50.00 5000.00 51.00 5100.0024" RC PIPE CULV III
0016 0708000000-E 310  12 LF  65.00 780.00 30.00 360.00 59.00 708.0015" BCCSP B 0.064"
0017 0806000000-E 310  2 EA  275.00 550.00 135.00 270.00 275.00 550.0015" BCCS ELB B 0.064"

(15", 0.064")
0018 0995000000-E 340  158 LF  20.00 3160.00 30.00 4740.00 18.00 2844.00PIPE REMOVAL
0019 1220000000-E 545  100 TON 45.00 4500.00 25.00 2500.00 41.00 4100.00INCIDENTAL STONE BASE
0020 1489000000-E 610  1,925 TON 59.00 113575.00 56.00 107800.00 59.00 113575.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  375 TON 60.00 22500.00 57.00 21375.00 60.00 22500.00ASP CONC INTR CRS I19.0B
0022 1519000000-E 610  600 TON 58.00 34800.00 55.00 33000.00 58.00 34800.00ASP CONC SURF CRS S9.5B
0023 1560000000-E 620  137 TON 374.00 51238.00 374.00 51238.00 377.00 51649.00ASP FOR PLANT MIX  PG64-22
0024 2000000000-N 806  16 EA  260.00 4160.00 200.00 3200.00 260.00 4160.00RIGHT OF WAY MARKERS
0025 2253000000-E 840  1 CY  2200.00 2200.00 500.00 500.00 2200.00 2200.00PIPE COLLARS
0026 2264000000-E 840 0.5 CY  700.00 350.00 500.00 250.00 700.00 350.00PIPE PLUGS
0027 2286000000-N 840  1 EA  2200.00 2200.00 2000.00 2000.00 1900.00 1900.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  1 EA  700.00 700.00 500.00 500.00 600.00 600.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  25 LF  50.00 1250.00 45.00 1125.00 60.00 1500.00SHOULDER BERM GUTTER
0030 2612000000-E 848  70 SY  110.00 7700.00 45.00 3150.00 65.00 4550.006" CONCRETE DRIVEWAY
0031 2995000000-N SP   1 EA  750.00 750.00 500.00 500.00 750.00 750.00GENERIC DRAINAGE ITEM (EA)

ADJUST EXT JUNCTION BOX WITH  MANHOLE
0032 3030000000-E 862  150 LF  13.50 2025.00 13.50 2025.00 15.00 2250.00STL BM GUARDRAIL
0033 3045000000-E 862 62.5 LF  13.75 859.38 13.75 859.38 18.00 1125.00SBGR SHOP CURVED
0034 3150000000-N 862  5 EA  40.00 200.00 40.00 200.00 42.00 210.00ADDIT GUARDRAIL POSTS
0035 3195000000-N 862  1 EA  475.00 475.00 475.00 475.00 450.00 450.00GR ANCHOR TYPE AT-1
0036 3215000000-N 862  4 EA  1100.00 4400.00 1100.00 4400.00 1150.00 4600.00GR ANCHOR TYPE III
0037 3270000000-N SP   3 EA  1695.00 5085.00 1695.00 5085.00 1650.00 4950.00GR ANCHOR TYPE 350
0038 3649000000-E 876  10 TON 80.00 800.00 50.00 500.00 73.00 730.00RIP RAP, CLASS B
0039 3656000000-E 876  296 SY  2.50 740.00 2.00 592.00 2.50 740.00FILTER FABRIC FOR DRAINGE
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0040 4400000000-E 1110  431 SF  5.00 2155.00 10.00 4310.00 7.00 3017.00WORK ZONE SIGNS (STAT)
0041 4405000000-E 1110  144 SF  17.00 2448.00 10.00 1440.00 10.00 1440.00WORK ZONE SIGNS (PORT)
0042 4410000000-E 1110  70 SF  7.00 490.00 10.00 700.00 25.00 1750.00WORK ZONE SIGNS (BARR)
0043 4435000000-N 1135  30 EA  25.00 750.00 20.00 600.00 30.00 900.00CONES
0044 4445000000-E 1145  80 LF  22.00 1760.00 35.00 2800.00 25.00 2000.00BARRICADES (TYPE III)
0045 4455000000-N 1150  90 MD  162.00 14580.00 50.00 4500.00 180.00 16200.00FLAGGER
0046 4810000000-E 1205  9,080 LF  0.39 3541.20 0.35 3178.00 0.35 3178.00PAINT PVMT MARKINGS 4"
0047 4835000000-E 1205  69 LF  3.00 207.00 3.00 207.00 3.00 207.00PAINT PVT MKG LINES 24"
0048 5325600000-E 1510  1,050 LF  32.00 33600.00 32.00 33600.00 41.00 43050.006" WATER LINE
0049 5325800000-E 1510  67 LF  45.00 3015.00 45.00 3015.00 93.00 6231.008" WATER LINE
0050 5540000000-E 1515  1 EA  700.00 700.00 700.00 700.00 1200.00 1200.006" VALVE
0051 5546000000-E 1515  1 EA  950.00 950.00 950.00 950.00 1600.00 1600.008" VALVE
0052 5649000000-N 1515  3 EA  1050.00 3150.00 1050.00 3150.00 1000.00 3000.00RECONNECT WATER METER
0053 5666000000-E 1515  1 EA  3500.00 3500.00 3500.00 3500.00 3500.00 3500.00FIRE HYDRANT
0054 5691300000-E 1520  107 LF  35.00 3745.00 35.00 3745.00 120.00 12840.008" SANITARY GRAVITY SEWER
0055 5691700000-E 1520  85 LF  135.00 11475.00 135.00 11475.00 200.00 17000.0018" SANITARY GRAVITY SEWER
0056 5775000000-E 1525  2 EA  2550.00 5100.00 2550.00 5100.00 2500.00 5000.004' DIA UTILITY MANHOLE
0057 5800000000-E 1530  1,056 LF  20.00 21120.00 20.00 21120.00 11.00 11616.00ABANDON 6" UTILITY PIPE
0058 5801000000-E 1530  240 LF  22.00 5280.00 22.00 5280.00 12.00 2880.00ABANDON 8" UTILITY PIPE
0059 5811000000-E 1530  85 LF  50.00 4250.00 50.00 4250.00 25.00 2125.00ABANDON 18" UTILITY PIPE
0060 5816000000-N 1530  1 EA  1200.00 1200.00 1200.00 1200.00 1500.00 1500.00ABANDON UTILITY MANHOLE
0061 5828000000-N 1530  1 EA  2800.00 2800.00 2800.00 2800.00 1200.00 1200.00REMOVE UTILITY MANHOLE
0062 5871910000-E 1550  40 LF  850.00 34000.00 850.00 34000.00 1800.00 72000.0016" TRENCHLESS INSTALL (NOT IN SOIL)
0063 6000000000-E 1605  925 LF  2.30 2127.50 2.50 2312.50 2.12 1961.00TEMPORARY SILT FENCE
0064 6006000000-E 1610  205 TON 35.00 7175.00 35.00 7175.00 35.00 7175.00EROS CONTRL STONE CL A
0065 6009000000-E 1610  230 TON 35.00 8050.00 35.00 8050.00 35.00 8050.00EROS CONTRL STONE CL B
0066 6012000000-E 1610  135 TON 35.00 4725.00 30.00 4050.00 35.00 4725.00SEDIMENT CONTROL STONE
0067 6015000000-E 1615 1.5 ACR 500.00 750.00 500.00 750.00 1200.00 1800.00TEMPORARY MULCHING
0068 6018000000-E 1620  100 LB  5.00 500.00 5.00 500.00 4.52 452.00SEED FOR TEMP SEEDING
0069 6021000000-E 1620 0.25 TON 1000.00 250.00 1000.00 250.00 1250.00 312.50FERT FOR TEMP SEEDING
0070 6029000000-E SP   250 LF  2.30 575.00 2.50 625.00 2.00 500.00SAFETY FENCE
0071 6030000000-E 1630  1,340 CY  2.50 3350.00 5.00 6700.00 2.50 3350.00SILT EXCAVATION
0072 6036000000-E 1631  530 SY  3.00 1590.00 3.00 1590.00 2.75 1457.50MATTING FOR EROS CONTROL
0073 6037000000-E SP   20 SY  10.00 200.00 10.00 200.00 7.50 150.00COIR FIBER MAT
0074 6038000000-E SP   770 SY  6.00 4620.00 6.00 4620.00 6.25 4812.50PERM SOIL REINF MAT
0075 6071030000-E SP   270 LF  5.75 1552.50 15.00 4050.00 5.75 1552.50COIR FIBER BAFFLES
0076 6071050000-E SP   3 EA  500.00 1500.00 1000.00 3000.00 400.00 1200.00**" SKIMMER

(1-1/2")
0077 6084000000-E 1660  2 ACR 2500.00 5000.00 2500.00 5000.00 1850.00 3700.00SEEDING AND MULCHING
0078 6087000000-E 1660  1 ACR 100.00 100.00 100.00 100.00 500.00 500.00MOWING
0079 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00 5.00 250.00SEED FOR REPAIR SEEDING



OCT 08, 2007 08:44 AM

TIP NO B-4243 2:00 PM 6 /  9 011

RANDOLPH

33586.3.1

FED AID NO BRSTP-1504(8)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER HASKETTS CREEK AND APPROACHES ON SR-1504 IN ASHEBORO.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

SMITH-ROWE, INC.

CHARLOTTE,  NC MOUNT AIRY,  NC

C201680SEP 18 2007
0.178 MI

0080 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1492.00 373.00FERT FOR REPAIR SEEDING
0081 6096000000-E 1662  50 LB  1.00 50.00 1.00 50.00 5.00 250.00SEED FOR SUPP SEEDING
0082 6108000000-E 1665 1.5 TON 350.00 525.00 350.00 525.00 645.00 967.50FERTILIZER TOPDRESSING
0083 6114000000-N SP   2 HR  50.00 100.00 50.00 100.00 125.00 250.00SPECIALIZED HAND MOWING
0084 6117000000-N SP   8 EA  1.00 8.00 1.00 8.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0085 8035000000-N 402 Lump Sum 25000.00 50000.00 130000.00REMV EXIST STR **********
(19+59.00 -L-)

0086 8121000000-N 412 Lump Sum 3000.00 15000.00 6650.00UNCL STR EXCAV STA *****
(19+59.00 -L-)

0087 8147000000-E 420  3,732 SF  32.00 119424.00 25.00 93300.00 28.45 106175.40REINF CONCRETE DECK SLAB
0088 8161000000-E 420  5,047 SF  0.70 3532.90 1.00 5047.00 0.51 2573.97GROOVING BRIDGE FLOORS
0089 8182000000-E 420 38.2 CY  1000.00 38200.00 650.00 24830.00 792.00 30254.40CLASS A CONCRETE (BRIDGE)
0090 8210000000-N 422 Lump Sum 45000.00 35000.00 52300.00BRG APPR SLAB ***********

(19+59.00 -L-)
0091 8217000000-E 425  5,496 LB  2.00 10992.00 1.00 5496.00 1.27 6979.92REINF STEEL (BRIDGE)
0092 8280000000-E 440 Lump Sum 170550.00 260000.00 154000.00STRUCTURAL STEEL
0093 8364000000-E 450  315 LF  25.00 7875.00 75.00 23625.00 60.00 18900.00HP12X53 PILES
0094 8468000000-E 460 161.67 LF  130.00 21017.10 100.00 16167.00 131.60 21275.77ONE BAR METAL RAIL
0095 8517000000-E 460 176.67 LF  70.00 12366.90 60.00 10600.20 66.25 11704.391'-**"X*****"CONC PARAPET

(1'-0'' X 1'-6'')
0096 8608000000-E 876  280 TON 45.00 12600.00 50.00 14000.00 45.00 12600.00RIP RAP II (2'-0")
0097 8622000000-E 876  310 SY  2.50 775.00 4.00 1240.00 3.00 930.00FILTER FABRIC FOR DRAINAGE
0098 8692000000-N SP  Lump Sum 12000.00 15000.00 12300.00EVAZOTE JOINT SEALS

 

    TOTAL 1211393.48 TOTAL 1237755.08 TOTAL 1330887.35CONTRACT TOTAL

 

    SUB-TOTAL 729060.58 SUB-TOTAL 668449.88 SUB-TOTAL 764243.50ROADWAY ITEMS
    SUB-TOTAL 482332.90 SUB-TOTAL 569305.20 SUB-TOTAL 566643.85STRUCTURE ITEMS



OCT 08, 2007 08:44 AM

TIP NO B-4243 2:00 PM 7 /  9 011

RANDOLPH

33586.3.1

FED AID NO BRSTP-1504(8)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER HASKETTS CREEK AND APPROACHES ON SR-1504 IN ASHEBORO.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C201680SEP 18 2007
0.178 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55900.00 74000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 34660.00 32000.00REINF BRG APPR **********

(19+59.00)
0003 0050000000-E 226  1 ACR 173.00 173.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  550 CY  14.00 7700.00 15.00 8250.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 88960.00 85000.00GRADING
0006 0080000000-E SP   200 TON 32.00 6400.00 30.00 6000.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  3,950 CY  10.00 39500.00 12.00 47400.00BORROW EXCAVATION
0008 0134000000-E 240  260 CY  12.00 3120.00 25.00 6500.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  200 CY  47.00 9400.00 25.00 5000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  3.00 1500.00 4.00 2000.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  85 TON 46.00 3910.00 32.00 2720.00FND CONDIT MATL MINOR STRS
0012 0344000000-E 310  84 LF  44.00 3696.00 35.00 2940.0018" SIDE DRAIN PIPE
0013 0366000000-E 310  20 LF  59.00 1180.00 30.00 600.0015" RC PIPE CULV III
0014 0372000000-E 310  4 LF  106.00 424.00 50.00 200.0018" RC PIPE CULV III
0015 0378000000-E 310  100 LF  59.00 5900.00 60.00 6000.0024" RC PIPE CULV III
0016 0708000000-E 310  12 LF  68.00 816.00 35.00 420.0015" BCCSP B 0.064"
0017 0806000000-E 310  2 EA  318.00 636.00 600.00 1200.0015" BCCS ELB B 0.064"

(15", 0.064")
0018 0995000000-E 340  158 LF  21.00 3318.00 15.00 2370.00PIPE REMOVAL
0019 1220000000-E 545  100 TON 47.00 4700.00 30.00 3000.00INCIDENTAL STONE BASE
0020 1489000000-E 610  1,925 TON 65.00 125125.00 55.00 105875.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  375 TON 66.00 24750.00 63.00 23625.00ASP CONC INTR CRS I19.0B
0022 1519000000-E 610  600 TON 64.00 38400.00 55.00 33000.00ASP CONC SURF CRS S9.5B
0023 1560000000-E 620  137 TON 432.00 59184.00 448.00 61376.00ASP FOR PLANT MIX  PG64-22
0024 2000000000-N 806  16 EA  231.00 3696.00 200.00 3200.00RIGHT OF WAY MARKERS
0025 2253000000-E 840  1 CY  2542.00 2542.00 1500.00 1500.00PIPE COLLARS
0026 2264000000-E 840 0.5 CY  809.00 404.50 1500.00 750.00PIPE PLUGS
0027 2286000000-N 840  1 EA  2195.00 2195.00 1700.00 1700.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  1 EA  693.00 693.00 500.00 500.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  25 LF  116.00 2900.00 40.00 1000.00SHOULDER BERM GUTTER
0030 2612000000-E 848  70 SY  69.00 4830.00 48.00 3360.006" CONCRETE DRIVEWAY
0031 2995000000-N SP   1 EA  867.00 867.00 1500.00 1500.00GENERIC DRAINAGE ITEM (EA)

ADJUST EXT JUNCTION BOX WITH  MANHOLE
0032 3030000000-E 862  150 LF  16.00 2400.00 13.50 2025.00STL BM GUARDRAIL
0033 3045000000-E 862 62.5 LF  16.00 1000.00 13.75 859.38SBGR SHOP CURVED
0034 3150000000-N 862  5 EA  46.00 230.00 40.00 200.00ADDIT GUARDRAIL POSTS
0035 3195000000-N 862  1 EA  549.00 549.00 475.00 475.00GR ANCHOR TYPE AT-1
0036 3215000000-N 862  4 EA  1271.00 5084.00 1100.00 4400.00GR ANCHOR TYPE III
0037 3270000000-N SP   3 EA  1958.00 5874.00 1695.00 5085.00GR ANCHOR TYPE 350
0038 3649000000-E 876  10 TON 84.00 840.00 60.00 600.00RIP RAP, CLASS B
0039 3656000000-E 876  296 SY  3.00 888.00 4.00 1184.00FILTER FABRIC FOR DRAINGE



OCT 08, 2007 08:44 AM

TIP NO B-4243 2:00 PM 8 /  9 011

RANDOLPH

33586.3.1

FED AID NO BRSTP-1504(8)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER HASKETTS CREEK AND APPROACHES ON SR-1504 IN ASHEBORO.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C201680SEP 18 2007
0.178 MI

0040 4400000000-E 1110  431 SF  7.00 3017.00 5.78 2491.18WORK ZONE SIGNS (STAT)
0041 4405000000-E 1110  144 SF  10.00 1440.00 62.00 8928.00WORK ZONE SIGNS (PORT)
0042 4410000000-E 1110  70 SF  9.00 630.00 8.15 570.50WORK ZONE SIGNS (BARR)
0043 4435000000-N 1135  30 EA  19.00 570.00 25.00 750.00CONES
0044 4445000000-E 1145  80 LF  36.00 2880.00 31.50 2520.00BARRICADES (TYPE III)
0045 4455000000-N 1150  90 MD  187.00 16830.00 200.00 18000.00FLAGGER
0046 4810000000-E 1205  9,080 LF  1.00 9080.00 0.35 3178.00PAINT PVMT MARKINGS 4"
0047 4835000000-E 1205  69 LF  3.00 207.00 3.00 207.00PAINT PVT MKG LINES 24"
0048 5325600000-E 1510  1,050 LF  47.00 49350.00 41.00 43050.006" WATER LINE
0049 5325800000-E 1510  67 LF  107.00 7169.00 93.00 6231.008" WATER LINE
0050 5540000000-E 1515  1 EA  1386.00 1386.00 1200.00 1200.006" VALVE
0051 5546000000-E 1515  1 EA  1849.00 1849.00 1600.00 1600.008" VALVE
0052 5649000000-N 1515  3 EA  1155.00 3465.00 1000.00 3000.00RECONNECT WATER METER
0053 5666000000-E 1515  1 EA  4044.00 4044.00 3500.00 3500.00FIRE HYDRANT
0054 5691300000-E 1520  107 LF  139.00 14873.00 120.00 12840.008" SANITARY GRAVITY SEWER
0055 5691700000-E 1520  85 LF  231.00 19635.00 200.00 17000.0018" SANITARY GRAVITY SEWER
0056 5775000000-E 1525  2 EA  2888.00 5776.00 2500.00 5000.004' DIA UTILITY MANHOLE
0057 5800000000-E 1530  1,056 LF  13.00 13728.00 11.00 11616.00ABANDON 6" UTILITY PIPE
0058 5801000000-E 1530  240 LF  14.00 3360.00 12.00 2880.00ABANDON 8" UTILITY PIPE
0059 5811000000-E 1530  85 LF  29.00 2465.00 58.46 4969.10ABANDON 18" UTILITY PIPE
0060 5816000000-N 1530  1 EA  1733.00 1733.00 1500.00 1500.00ABANDON UTILITY MANHOLE
0061 5828000000-N 1530  1 EA  1386.00 1386.00 1200.00 1200.00REMOVE UTILITY MANHOLE
0062 5871910000-E 1550  40 LF  2080.00 83200.00 1800.00 72000.0016" TRENCHLESS INSTALL (NOT IN SOIL)
0063 6000000000-E 1605  925 LF  3.00 2775.00 2.50 2312.50TEMPORARY SILT FENCE
0064 6006000000-E 1610  205 TON 40.00 8200.00 52.00 10660.00EROS CONTRL STONE CL A
0065 6009000000-E 1610  230 TON 40.00 9200.00 53.00 12190.00EROS CONTRL STONE CL B
0066 6012000000-E 1610  135 TON 40.00 5400.00 47.00 6345.00SEDIMENT CONTROL STONE
0067 6015000000-E 1615 1.5 ACR 924.00 1386.00 500.00 750.00TEMPORARY MULCHING
0068 6018000000-E 1620  100 LB  10.00 1000.00 5.00 500.00SEED FOR TEMP SEEDING
0069 6021000000-E 1620 0.25 TON 2091.00 522.75 1000.00 250.00FERT FOR TEMP SEEDING
0070 6029000000-E SP   250 LF  3.00 750.00 2.50 625.00SAFETY FENCE
0071 6030000000-E 1630  1,340 CY  3.00 4020.00 14.00 18760.00SILT EXCAVATION
0072 6036000000-E 1631  530 SY  3.00 1590.00 8.23 4361.90MATTING FOR EROS CONTROL
0073 6037000000-E SP   20 SY  12.00 240.00 15.24 304.80COIR FIBER MAT
0074 6038000000-E SP   770 SY  7.00 5390.00 11.23 8647.10PERM SOIL REINF MAT
0075 6071030000-E SP   270 LF  7.00 1890.00 6.00 1620.00COIR FIBER BAFFLES
0076 6071050000-E SP   3 EA  462.00 1386.00 1500.00 4500.00**" SKIMMER

(1-1/2")
0077 6084000000-E 1660  2 ACR 4390.00 8780.00 2500.00 5000.00SEEDING AND MULCHING
0078 6087000000-E 1660  1 ACR 578.00 578.00 100.00 100.00MOWING
0079 6090000000-E 1661  50 LB  14.00 700.00 1.00 50.00SEED FOR REPAIR SEEDING



OCT 08, 2007 08:44 AM

TIP NO B-4243 2:00 PM 9 /  9 011

RANDOLPH

33586.3.1

FED AID NO BRSTP-1504(8)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER HASKETTS CREEK AND APPROACHES ON SR-1504 IN ASHEBORO.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C201680SEP 18 2007
0.178 MI

0080 6093000000-E 1661 0.25 TON 2091.00 522.75 1000.00 250.00FERT FOR REPAIR SEEDING
0081 6096000000-E 1662  50 LB  14.00 700.00 1.00 50.00SEED FOR SUPP SEEDING
0082 6108000000-E 1665 1.5 TON 1051.00 1576.50 350.00 525.00FERTILIZER TOPDRESSING
0083 6114000000-N SP   2 HR  231.00 462.00 50.00 100.00SPECIALIZED HAND MOWING
0084 6117000000-N SP   8 EA  693.00 5544.00 1.00 8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0085 8035000000-N 402 Lump Sum 69320.00 45000.00REMV EXIST STR **********
(19+59.00 -L-)

0086 8121000000-N 412 Lump Sum 10398.00 15000.00UNCL STR EXCAV STA *****
(19+59.00 -L-)

0087 8147000000-E 420  3,732 SF  29.00 108228.00 45.00 167940.00REINF CONCRETE DECK SLAB
0088 8161000000-E 420  5,047 SF  1.00 5047.00 0.45 2271.15GROOVING BRIDGE FLOORS
0089 8182000000-E 420 38.2 CY  1040.00 39728.00 900.00 34380.00CLASS A CONCRETE (BRIDGE)
0090 8210000000-N 422 Lump Sum 34660.00 65000.00BRG APPR SLAB ***********

(19+59.00 -L-)
0091 8217000000-E 425  5,496 LB  2.00 10992.00 1.00 5496.00REINF STEEL (BRIDGE)
0092 8280000000-E 440 Lump Sum 190000.00 186000.00STRUCTURAL STEEL
0093 8364000000-E 450  315 LF  69.00 21735.00 60.00 18900.00HP12X53 PILES
0094 8468000000-E 460 161.67 LF  116.00 18753.72 200.00 32334.00ONE BAR METAL RAIL
0095 8517000000-E 460 176.67 LF  58.00 10246.86 200.00 35334.001'-**"X*****"CONC PARAPET

(1'-0'' X 1'-6'')
0096 8608000000-E 876  280 TON 52.00 14560.00 58.00 16240.00RIP RAP II (2'-0")
0097 8622000000-E 876  310 SY  3.00 930.00 3.00 930.00FILTER FABRIC FOR DRAINAGE
0098 8692000000-N SP  Lump Sum 10398.00 15000.00EVAZOTE JOINT SEALS

 

    TOTAL 1410027.08 TOTAL 1479780.61CONTRACT TOTAL

 

    SUB-TOTAL 865030.50 SUB-TOTAL 839955.46ROADWAY ITEMS
    SUB-TOTAL 544996.58 SUB-TOTAL 639825.15STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1116340.07APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  1150787.54DANE CONSTRUCTION, INC.
     3  1186778.66MYLES CONSTRUCTION COMPANY INC
     4  1211393.48R.E. BURNS & SONS CO., INC.
     5  1237755.08LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
     6  1330887.35SMITH-ROWE, INC.
     7  1410027.08CROWDER CONSTRUCTION CO.
     8  1479780.61S. T. WOOTEN CORPORATION



OCT 08, 2007 08:44 AM

TIP NO B-3637 2:00 PM 1 /  24 013

DAVIE

33185.3.GV1

FED AID NO BRIMF-801(9)

GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURE.

BRIDGE OVER I-40 AND APPROACHES ON NC-801.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MOORESVILLE,  NC MOUNT AIRY,  NC

C201303SEP 18 2007
0.609 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 526100.00 530400.00 535500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 60000.00 55000.00 50000.00CONSTRUCTION SURVEYING
0003 0000995000-E SP   50 TON 85.65 4282.50 150.00 7500.00 250.00 12500.00GENERIC MISCELLANEOUS ITEM (TON)

EXCAVATION, HAULING, AND DISPOSAL OF
CONTAMINATED SOIL

0004 0001000000-E 200 Lump Sum 450795.00 425000.00 750000.00CLEARING & GRUBBING
0005 0008000000-E 200  1 ACR 5250.00 5250.00 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0022000000-E 225  18,000 CY  6.20 111600.00 8.50 153000.00 8.50 153000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 72250.00 115250.00 89400.00REINF BRG APPR **********

(32+18.000)
0008 0036000000-E 225  2,166 CY  6.30 13645.80 8.50 18411.00 10.00 21660.00UNDERCUT EXCAVATION
0009 0080000000-E SP   1,000 TON 28.35 28350.00 30.00 30000.00 30.00 30000.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  132,400 CY  7.10 940040.00 7.60 1006240.00 10.00 1324000.00BORROW EXCAVATION
0011 0134000000-E 240  2,340 CY  5.25 12285.00 6.50 15210.00 10.00 23400.00DRAINAGE DITCH EXCAVATION
0012 0141000000-E 240  290 LF  4.20 1218.00 10.00 2900.00 4.00 1160.00BERM DITCH CONSTRUCTION
0013 0156000000-E 250  8,000 SY  2.10 16800.00 10.06 80480.00 3.00 24000.00REMOVAL OF EXT ASPHALT PVMT
0014 0163000000-E 250  2,350 SY  6.30 14805.00 8.00 18800.00 6.00 14100.00REMOVAL OF EXT CONC PVMT
0015 0177000000-E 250  5,100 SY  1.05 5355.00 6.50 33150.00 2.00 10200.00BREAKING OF EXT ASPH PVMT
0016 0195000000-E 265  2,000 CY  31.50 63000.00 15.00 30000.00 2.00 4000.00SELECT GRANULAR MATERIAL
0017 0196000000-E 270  2,000 SY  2.10 4200.00 2.50 5000.00 2.50 5000.00SOIL STABILIZATION FABRIC
0018 0199000000-E SP   2,994 SF  52.75 157933.50 75.00 224550.00 75.00 224550.00TEMPORARY SHORING
0019 0318000000-E 300  540 TON 38.85 20979.00 35.00 18900.00 35.00 18900.00FND CONDIT MATL MINOR STRS
0020 0384000000-E 310  200 LF  67.20 13440.00 80.00 16000.00 63.00 12600.0030" RC PIPE CULV III
0021 0390000000-E 310  320 LF  69.30 22176.00 96.00 30720.00 92.00 29440.0036" RC PIPE CULV III
0022 0708000000-E 310  524 LF  30.45 15955.80 36.00 18864.00 32.00 16768.0015" BCCSP B 0.064"
0023 0714000000-E 310  52 LF  40.95 2129.40 45.00 2340.00 36.00 1872.0018" BCCSP B 0.064"
0024 0806000000-E 310  8 EA  210.00 1680.00 400.00 3200.00 250.00 2000.0015" BCCS ELB B 0.064"
0025 0973100000-E 330  248 LF  347.60 86204.80 325.00 80600.00 235.00 58280.00**"WLD STL PIPE IN SOIL

(15")
0026 0995000000-E 340  1,128 LF  10.50 11844.00 10.00 11280.00 10.00 11280.00PIPE REMOVAL
0027 1011000000-N 500 Lump Sum 161500.00 10000.00 100000.00FINE GRADING
0028 1220000000-E 545  100 TON 36.75 3675.00 40.00 4000.00 30.00 3000.00INCIDENTAL STONE BASE
0029 1489000000-E 610  10,700 TON 50.25 537675.00 50.00 535000.00 53.25 569775.00ASP CONC BASE CRS B25.0B
0030 1491000000-E 610  2,100 TON 48.70 102270.00 50.00 105000.00 51.70 108570.00ASP CONC BASE CRS B25.0C
0031 1498000000-E 610  7,500 TON 53.25 399375.00 49.00 367500.00 56.25 421875.00ASP CONC INTR CRS I19.0B
0032 1503000000-E 610  700 TON 52.10 36470.00 54.00 37800.00 55.10 38570.00ASP CONC INTR CRS I19.0C
0033 1519000000-E 610  7,100 TON 51.00 362100.00 48.00 340800.00 54.00 383400.00ASP CONC SURF CRS S9.5B
0034 1523000000-E 610  700 TON 50.35 35245.00 54.00 37800.00 53.35 37345.00ASP CONC SURF CRS S9.5C
0035 1524200000-E 610  530 TON 57.25 30342.50 49.00 25970.00 60.25 31932.50ASP CONC SURF CRS S9.5D
0036 1560000000-E 620  1,362 TON 409.00 557058.00 400.00 544800.00 412.00 561144.00ASP FOR PLANT MIX  PG64-22
0037 1565000000-E 620  42 TON 435.00 18270.00 420.00 17640.00 438.00 18396.00ASP FOR PLANT MIX PG70-22
0038 1570000000-E 620  30 TON 547.00 16410.00 525.00 15750.00 550.00 16500.00ASP FOR PLANT MIX PG 76-22



OCT 08, 2007 08:44 AM

TIP NO B-3637 2:00 PM 2 /  24 013

DAVIE

33185.3.GV1

FED AID NO BRIMF-801(9)

GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURE.

BRIDGE OVER I-40 AND APPROACHES ON NC-801.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MOORESVILLE,  NC MOUNT AIRY,  NC

C201303SEP 18 2007
0.609 MI

0039 1693000000-E 654  48 TON 144.00 6912.00 350.00 16800.00 500.00 24000.00ASPH PLT MIX PVMT REPAIR
0040 1840000000-E 665  2,940 LF  2.90 8526.00 1.45 4263.00 2.75 8085.00MILLED RUMBLE STRIPS
0041 2000000000-N 806  50 EA  136.50 6825.00 120.00 6000.00 120.00 6000.00RIGHT OF WAY MARKERS
0042 2022000000-E 815  448 CY  10.50 4704.00 9.00 4032.00 12.50 5600.00SUBDRAIN EXCAVATION
0043 2033000000-E 815  336 CY  42.00 14112.00 25.00 8400.00 34.50 11592.00SUBDRAIN FINE AGGREGATE
0044 2044000000-E 815  2,000 LF  6.30 12600.00 8.00 16000.00 3.75 7500.006" PERF SUBDRN PIPE
0045 2055000000-E 815  60 EA  10.50 630.00 15.00 900.00 60.00 3600.006" SUBDRN Y,T,OR L
0046 2066000000-N 815  4 EA  315.00 1260.00 450.00 1800.00 150.00 600.00CONC PAD SUBDRN OUTLET
0047 2077000000-E 815  24 LF  15.75 378.00 15.00 360.00 17.75 426.006" OUTLET PIPE (SUBDRNS)
0048 2209000000-E 838 3.4 CY  2100.00 7140.00 850.00 2890.00 1350.00 4590.00ENDWALLS
0049 2253000000-E 840 2.1 CY  2100.00 4410.00 1000.00 2100.00 2500.00 5250.00PIPE COLLARS
0050 2264000000-E 840 0.6 CY  2100.00 1260.00 1000.00 600.00 2500.00 1500.00PIPE PLUGS
0051 2275000000-E SP  6.1 CY  273.00 1665.30 300.00 1830.00 350.00 2135.00FLOWABLE FILL
0052 2286000000-N 840  57 EA  1680.00 95760.00 1600.00 91200.00 1600.00 91200.00MASNRY DRAINAGE STRUCT
0053 2308000000-E 840 32.09 LF  315.00 10108.35 400.00 12836.00 350.00 11231.50MASNRY DRAINAGE STRUCT
0054 2364000000-N 840  1 EA  472.50 472.50 500.00 500.00 400.00 400.00FRAME W/2GRTS 840.16 STD
0055 2365000000-N 840  6 EA  472.50 2835.00 500.00 3000.00 400.00 2400.00FRAME W/2GRTS 840.22 STD
0056 2366000000-N 840  7 EA  472.50 3307.50 500.00 3500.00 400.00 2800.00FRAME W/2GRTS 840.24 STD
0057 2367000000-N 840  1 EA  472.50 472.50 500.00 500.00 400.00 400.00FRAME W/2GRTS 840.29 STD
0058 2374000000-N 840  6 EA  472.50 2835.00 500.00 3000.00 500.00 3000.00FRAME-GRT-HD 840.03 **

(E)
0059 2374000000-N 840  11 EA  472.50 5197.50 500.00 5500.00 500.00 5500.00FRAME-GRT-HD 840.03 **

(F)
0060 2374000000-N 840  10 EA  472.50 4725.00 500.00 5000.00 500.00 5000.00FRAME-GRT-HD 840.03 **

(G)
0061 2396000000-N 840  9 EA  367.50 3307.50 400.00 3600.00 300.00 2700.00FRAME W/COVER STD 840.54
0062 2407000000-N 840  2 EA  945.00 1890.00 1000.00 2000.00 1000.00 2000.00STL FRAM W/ 2 GTR, STD 840.37
0063 2542000000-E 846  2,200 LF  13.00 28600.00 11.25 24750.00 13.25 29150.001'-6"CONC CURB & GUTTER
0064 2549000000-E 846  4,500 LF  15.35 69075.00 13.25 59625.00 15.25 68625.002'-6"CONC CURB & GUTTER
0065 2655000000-E 852  1,300 SY  49.00 63700.00 40.63 52819.00 51.20 66560.005" MONO CONC ISLDS (KEY IN)
0066 2815000000-N 858  3 EA  840.00 2520.00 800.00 2400.00 1200.00 3600.00ADJ DROP INLETS
0067 2905000000-N 859  2 EA  1260.00 2520.00 800.00 1600.00 1200.00 2400.00CONVERT DI TO JB
0068 3000000000-N SP   1 EA  13440.00 13440.00 11942.15 11942.15 13000.00 13000.00IMPACT ATTEN TYPE 350
0069 3030000000-E 862  2,600 LF  14.20 36920.00 13.50 35100.00 13.50 35100.00STL BM GUARDRAIL
0070 3045000000-E 862  50 LF  17.85 892.50 17.00 850.00 17.00 850.00SBGR SHOP CURVED
0071 3060000000-E 862 137.5 LF  18.90 2598.75 18.00 2475.00 18.00 2475.00SBGR DOUBLE FACED
0072 3150000000-N 862  5 EA  42.00 210.00 40.00 200.00 40.00 200.00ADDIT GUARDRAIL POSTS
0073 3210000000-N 862  5 EA  520.00 2600.00 495.00 2475.00 495.00 2475.00GR ANCHOR TYPE CAT-1
0074 3215000000-N 862  3 EA  1105.00 3315.00 1050.00 3150.00 1050.00 3150.00GR ANCHOR TYPE III
0075 3270000000-N SP   8 EA  1680.00 13440.00 1600.00 12800.00 1600.00 12800.00GR ANCHOR TYPE 350
0076 3360000000-E 863  3,665 LF  1.05 3848.25 1.00 3665.00 1.00 3665.00REMOVE EXISTING GUARDRAIL
0077 3380000000-E 862  375 LF  7.35 2756.25 7.00 2625.00 7.00 2625.00TEMP STL BM GUARDRAIL
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0078 3382000000-E 862  50 LF  12.60 630.00 12.00 600.00 12.00 600.00TEMP STL BM GDRAIL, SHP CURV
0079 3383000000-E 862  225 LF  12.60 2835.00 12.00 2700.00 12.00 2700.00TMP STL BM GRDRL DBL FACED
0080 3387000000-N 862  1 EA  336.00 336.00 320.00 320.00 320.00 320.00GDRL ANCH UNITS ****** TEMP

(AT-1)
0081 3387000000-N 862  3 EA  865.00 2595.00 825.00 2475.00 825.00 2475.00GDRL ANCH UNITS ****** TEMP

(B-77)
0082 3387000000-N 862  2 EA  865.00 1730.00 825.00 1650.00 825.00 1650.00GDRL ANCH UNITS ****** TEMP

(B-83)
0083 3389100000-N SP   1 EA  115.50 115.50 110.00 110.00 110.00 110.00GDRL ANCH UNITS 350 TEMP
0084 3536000000-E 866  3,800 LF  4.32 16416.00 5.00 19000.00 4.11 15618.00CHN LK FENCE 48" FABRIC
0085 3542000000-E 866  1,030 EA  20.15 20754.50 34.00 35020.00 19.18 19755.40MET LINE PST 48" CL FEN
0086 3548000000-E 866  40 EA  118.00 4720.00 92.00 3680.00 112.30 4492.00MET TERM PST 48" CL FEN
0087 3557000000-E 866  30 LF  4.20 126.00 4.00 120.00 4.00 120.00ADDITIONAL BARBED WIRE
0088 3628000000-E 876  255 TON 50.40 12852.00 50.00 12750.00 40.00 10200.00RIP RAP, CLASS I
0089 3649000000-E 876  758 TON 42.00 31836.00 45.00 34110.00 40.00 30320.00RIP RAP, CLASS B
0090 3656000000-E 876  3,324 SY  2.10 6980.40 2.50 8310.00 2.50 8310.00FILTER FABRIC FOR DRAINGE
0091 4048000000-E 902  4 CY  420.00 1680.00 400.00 1600.00 1000.00 4000.00REINF CONC FOUNDTN
0092 4057000000-E SP  21.94 CY  1575.00 34555.50 1500.00 32910.00 1175.00 25779.50OVERHEAD FOOTING
0093 4060000000-E 903  3,611 LB  5.25 18957.75 5.00 18055.00 4.95 17874.45SUPPORT, BREAKAWAY STL BM
0094 4072000000-E 903  1,317 LF  5.25 6914.25 5.00 6585.00 3.95 5202.15SUPPORT, 3-LB STL U-CHAN
0095 4078000000-E 903  1 EA  1.05 1.05 1.00 1.00 20.00 20.00SUPPORT, 2-LB STL U-CHAN
0096 4082000000-E 903  75 LF  10.50 787.50 10.00 750.00 8.50 637.50SUPPORT, WOOD
0097 4082100000-N SP  Lump Sum 16800.00 16000.00 25500.00SUPPORT, OVRHD SIGN STR ****

(37+00 -Y2-WBL)
0098 4082100000-N SP  Lump Sum 27300.00 26000.00 39000.00SUPPORT, OVRHD SIGN STR ****

(44+50 -Y2-WBL)
0099 4096000000-N 904  6 EA  105.00 630.00 100.00 600.00 125.00 750.00SIGN ERECTION, TYPE D
0100 4102000000-N 904  25 EA  57.75 1443.75 55.00 1375.00 55.00 1375.00SIGN ERECTION, TYPE E
0101 4108000000-N 904  12 EA  157.50 1890.00 150.00 1800.00 125.00 1500.00SIGN ERECTION, TYPE F
0102 4109000000-N 904  5 EA  525.00 2625.00 500.00 2500.00 600.00 3000.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0103 4109000000-N 904  2 EA  262.50 525.00 250.00 500.00 275.00 550.00SIGN ERECTION, TYPE *** (OVRHD)

(B)
0104 4110000000-N 904  5 EA  840.00 4200.00 800.00 4000.00 350.00 1750.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0105 4110000000-N 904  1 EA  315.00 315.00 300.00 300.00 250.00 250.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0106 4114000000-N 904  1 EA  105.00 105.00 100.00 100.00 20.00 20.00SIGN ERECTION, MILEMARKERS
0107 4116000000-N 904  3 EA  262.50 787.50 250.00 750.00 500.00 1500.00SIGN ERECTION, OVERLAY (GRD MTD)
0108 4116100000-N 904  4 EA  840.00 3360.00 800.00 3200.00 500.00 2000.00SIGN ERECT, RELOC ** GRD MTD

(A)
0109 4116100000-N 904  8 EA  57.75 462.00 55.00 440.00 50.00 400.00SIGN ERECT, RELOC ** GRD MTD

(E)
0110 4116100000-N 904  2 EA  157.50 315.00 150.00 300.00 125.00 250.00SIGN ERECT, RELOC ** GRD MTD

(F)
0111 4116300000-N 904  7 EA  26.25 183.75 25.00 175.00 25.00 175.00SIGN ERECTION, LOGO - PAN
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0112 4138000000-N 907  4 EA  52.50 210.00 50.00 200.00 10.00 40.00DISPOSE SUPPORT, STL BM
0113 4152000000-N 907  2 EA  52.50 105.00 50.00 100.00 10.00 20.00DISPOSE SIGN SYST STL BM
0114 4155000000-N 907  71 EA  1.05 74.55 1.00 71.00 10.00 710.00DISPOSE SIGN SYST U-CHAN
0115 4158000000-N 907  3 EA  1.05 3.15 1.00 3.00 10.00 30.00DISPOSE SIGN SYST WOOD
0116 4192000000-N 907  3 EA  1.05 3.15 1.00 3.00 10.00 30.00DISPOSE SUPPORT, U-CHAN
0117 4234000000-N 907  1 EA  525.00 525.00 500.00 500.00 600.00 600.00DISPOSE SIGN, A OR B (OVRHD)
0118 4400000000-E 1110  617 SF  4.60 2838.20 4.75 2930.75 4.75 2930.75WORK ZONE SIGNS (STAT)
0119 4405000000-E 1110  1,196 SF  5.60 6697.60 8.75 10465.00 10.00 11960.00WORK ZONE SIGNS (PORT)
0120 4410000000-E 1110  224 SF  5.70 1276.80 8.30 1859.20 8.35 1870.40WORK ZONE SIGNS (BARR)
0121 4415000000-N 1115  4 EA  4100.00 16400.00 3750.00 15000.00 4000.00 16000.00FLASHING ARROW PNL TYPE C
0122 4420000000-N 1120  6 EA  11725.00 70350.00 17480.00 104880.00 15000.00 90000.00CHANGEABLE MESSAGE SIGN
0123 4430000000-N 1130  331 EA  58.50 19363.50 33.75 11171.25 50.00 16550.00DRUMS
0124 4435000000-N 1135  100 EA  30.54 3054.00 16.50 1650.00 30.00 3000.00CONES
0125 4445000000-E 1145  160 LF  28.90 4624.00 32.50 5200.00 32.50 5200.00BARRICADES (TYPE III)
0126 4450000000-N 1150  3,200 HR  19.00 60800.00 15.00 48000.00 19.00 60800.00FLAGGER
0127 4465000000-N 1160  2 EA  4725.00 9450.00 4500.00 9000.00 4500.00 9000.00TEMPORARY CRASH CUSHIONS
0128 4470000000-N 1160  2 EA  1575.00 3150.00 1500.00 3000.00 1500.00 3000.00RESET CRASH CUSHION
0129 4480000000-N 1165  4 EA  5865.00 23460.00 9950.00 39800.00 10000.00 40000.00TMIA
0130 4485000000-E 1170  470 LF  21.00 9870.00 20.00 9400.00 20.00 9400.00PORT CONC BARRIER
0131 4490000000-E 1170  1,280 LF  36.75 47040.00 35.00 44800.00 35.00 44800.00PORT CONC BARRIER(ANCHRD)
0132 4495000000-E 1170  460 LF  21.00 9660.00 20.00 9200.00 20.00 9200.00PORT CONC BARRIER(DRAINGE
0133 4500000000-E 1170  470 LF  5.25 2467.50 5.00 2350.00 5.00 2350.00RESET PORT CONC BARRIER
0134 4510000000-N SP   800 HR  42.00 33600.00 65.00 52000.00 40.00 32000.00POLICE
0135 4650000000-N 1251  325 EA  4.75 1543.75 4.50 1462.50 6.00 1950.00TEMP RAISED PVMT MRKS
0136 4685000000-E 1205  14,928 LF  0.41 6120.48 0.39 5821.92 0.40 5971.20THERMO PVT MKG LINES 4"90
0137 4686000000-E 1205  5,811 LF  0.45 2614.95 0.42 2440.62 0.48 2789.28THERMO PVT MKG LINES 4"120
0138 4695000000-E 1205  1,776 LF  0.90 1598.40 0.85 1509.60 1.40 2486.40THERMO PVT MKG LINES 8"90 MILS
0139 4710000000-E 1205  460 LF  5.05 2323.00 4.80 2208.00 7.00 3220.0024"WIDE THERMO 120 MILS
0140 4721000000-E 1205  32 EA  90.30 2889.60 86.00 2752.00 60.00 1920.00THERMO PVT MKG CHARACTER 120
0141 4725000000-E 1205  76 EA  103.00 7828.00 98.00 7448.00 110.00 8360.00THERMO PVT SYMBOL 90MILS
0142 4770000000-E 1205  468 LF  1.75 819.00 1.65 772.20 2.50 1170.004" COLD APPL PLSTIC LINES TYPE **

(III)
0143 4770000000-E 1205  936 LF  1.85 1731.60 1.75 1638.00 2.50 2340.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0144 4805000000-N 1205  7 EA  210.00 1470.00 200.00 1400.00 200.00 1400.00COLD APPL PLASTIC SYM TYPE **

(III)
0145 4810000000-E 1205  49,425 LF  0.22 10873.50 0.21 10379.25 0.27 13344.75PAINT PVMT MARKINGS 4"
0146 4820000000-E 1205  5,936 LF  0.40 2374.40 0.38 2255.68 0.54 3205.44PAINT PVMT MARKINGS 8"
0147 4835000000-E 1205  870 LF  1.00 870.00 0.96 835.20 2.00 1740.00PAINT PVT MKG LINES 24"
0148 4840000000-N 1205  80 EA  36.75 2940.00 35.00 2800.00 50.00 4000.00PAINT PVT MKG CHARACTER
0149 4845000000-N 1205  110 EA  36.75 4042.50 35.00 3850.00 50.00 5500.00PAINT PVT MKG SYMBOL
0150 4850000000-E 1205  12,461 LF  0.86 10716.46 0.82 10218.02 0.60 7476.60LINE REMOVAL 4" WIDE
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0151 4860000000-E 1205  1,026 LF  1.65 1692.90 1.55 1590.30 1.00 1026.00LINE REMOVAL 8" WIDE
0152 4870000000-E 1205  186 LF  3.40 632.40 3.25 604.50 3.00 558.00LINE REMOVAL 24" WIDE
0153 4875000000-N 1205  34 EA  42.00 1428.00 40.00 1360.00 40.00 1360.00REMOVAL OF SYMBL & CHARAC
0154 4905000000-N 1253  487 EA  29.40 14317.80 28.00 13636.00 27.00 13149.00SNOWPLB PVMT MRKER
0155 5255000000-N 1413 Lump Sum 32000.00 25000.00 20000.00PORTABLE LIGHTING
0156 5325800000-E 1510  1,102 LF  39.35 43363.70 45.25 49865.50 49.00 53998.008" WATER LINE
0157 5326200000-E 1510  120 LF  108.00 12960.00 145.36 17443.20 165.00 19800.0012" WATER LINE
0158 5546000000-E 1515  2 EA  1310.00 2620.00 1000.00 2000.00 1000.00 2000.008" VALVE
0159 5648000000-N 1515  7 EA  1450.00 10150.00 650.00 4550.00 800.00 5600.00RELOCATE WATER METER
0160 5672000000-N 1515  1 EA  3260.00 3260.00 2500.00 2500.00 2500.00 2500.00RELOCATE FIRE HYDRANT
0161 5801000000-E 1530  1,200 LF  10.25 12300.00 15.00 18000.00 12.00 14400.00ABANDON 8" UTILITY PIPE
0162 6000000000-E 1605  3,500 LF  4.35 15225.00 5.00 17500.00 2.18 7630.00TEMPORARY SILT FENCE
0163 6006000000-E 1610  440 TON 42.00 18480.00 50.00 22000.00 40.00 17600.00EROS CONTRL STONE CL A
0164 6009000000-E 1610  1,030 TON 42.00 43260.00 45.00 46350.00 40.00 41200.00EROS CONTRL STONE CL B
0165 6012000000-E 1610  775 TON 38.85 30108.75 45.00 34875.00 35.00 27125.00SEDIMENT CONTROL STONE
0166 6015000000-E 1615 17.5 ACR 420.00 7350.00 500.00 8750.00 575.00 10062.50TEMPORARY MULCHING
0167 6018000000-E 1620  650 LB  1.60 1040.00 5.00 3250.00 3.00 1950.00SEED FOR TEMP SEEDING
0168 6021000000-E 1620 2.5 TON 525.00 1312.50 1000.00 2500.00 800.00 2000.00FERT FOR TEMP SEEDING
0169 6024000000-E 1622  350 LF  15.75 5512.50 20.00 7000.00 15.00 5250.00TEMPORARY SLOPE DRAINS
0170 6027000000-N 1622  4 EA  315.00 1260.00 150.00 600.00 150.00 600.00INLET PROTCN @ SLOPE DRNS
0171 6030000000-E 1630  7,700 CY  6.30 48510.00 6.00 46200.00 2.00 15400.00SILT EXCAVATION
0172 6036000000-E 1631  5,500 SY  2.10 11550.00 2.50 13750.00 1.50 8250.00MATTING FOR EROS CONTROL
0173 6037000000-E SP   50 SY  5.25 262.50 10.00 500.00 25.00 1250.00COIR FIBER MAT
0174 6038000000-E SP   750 SY  6.30 4725.00 5.00 3750.00 7.25 5437.50PERM SOIL REINF MAT
0175 6042000000-E 1632  1,250 LF  3.40 4250.00 3.90 4875.00 3.90 4875.001/4" HARDWARE CLOTH
0176 6071030000-E SP   760 LF  10.50 7980.00 15.00 11400.00 5.00 3800.00COIR FIBER BAFFLES
0177 6071050000-E SP   1 EA  1050.00 1050.00 2000.00 2000.00 880.00 880.00**" SKIMMER

(1-1/2")
0178 6071050000-E SP   3 EA  1155.00 3465.00 2000.00 6000.00 1232.00 3696.00**" SKIMMER

(2-1/2")
0179 6071050000-E SP   1 EA  1785.00 1785.00 2000.00 2000.00 2110.00 2110.00**" SKIMMER

(4")
0180 6071050000-E SP   1 EA  2520.00 2520.00 2000.00 2000.00 3148.00 3148.00**" SKIMMER

(5")
0181 6084000000-E 1660 25.5 ACR 1470.00 37485.00 1400.00 35700.00 1100.00 28050.00SEEDING AND MULCHING
0182 6087000000-E 1660 10.5 ACR 52.50 551.25 100.00 1050.00 50.00 525.00MOWING
0183 6090000000-E 1661  150 LB  5.25 787.50 1.00 150.00 5.00 750.00SEED FOR REPAIR SEEDING
0184 6093000000-E 1661 0.5 TON 630.00 315.00 1000.00 500.00 1000.00 500.00FERT FOR REPAIR SEEDING
0185 6096000000-E 1662  425 LB  1.05 446.25 1.00 425.00 3.00 1275.00SEED FOR SUPP SEEDING
0186 6108000000-E 1665  19 TON 472.50 8977.50 350.00 6650.00 500.00 9500.00FERTILIZER TOPDRESSING
0187 6114000000-N SP   2 HR  52.50 105.00 100.00 200.00 100.00 200.00SPECIALIZED HAND MOWING
0188 6117000000-N SP   18 EA  210.00 3780.00 300.00 5400.00 400.00 7200.00RESPONSE FOR EROS CONTROL
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0189 7060000000-E 1705  5,580 LF  2.00 11160.00 1.89 10546.20 1.89 10546.20SIGNAL CABLE
0190 7120000000-E 1705  40 EA  997.50 39900.00 950.00 38000.00 950.00 38000.00VEHICLE SIGNAL HD (12", 3 SECT)
0191 7144000000-E 1705  17 EA  1522.50 25882.50 1450.00 24650.00 1450.00 24650.00VEHICLE SIGNAL HD (12", 5 SECT)
0192 7252000000-E 1710  2,263 LF  3.15 7128.45 2.99 6766.37 2.99 6766.37MESSENGER CABLE (1/4")
0193 7264000000-E 1710  1,330 LF  4.20 5586.00 3.99 5306.70 3.99 5306.70MESSENGER CABLE (3/8")
0194 7279000000-E 1715  490 LF  1.35 661.50 1.29 632.10 1.29 632.10TRACER WIRE
0195 7300000000-E 1715  1,920 LF  6.25 12000.00 5.95 11424.00 5.95 11424.00UNPAVED TRENCH (***********)

(1, 1")
0196 7301000000-E 1715  490 LF  20.50 10045.00 19.50 9555.00 19.50 9555.00DIRECT DRILL (***********)

(1, 2")
0197 7324000000-N 1716  21 EA  289.00 6069.00 275.00 5775.00 275.00 5775.00JUNCTION BOX (STANDARD SIZE)
0198 7348000000-N 1716  6 EA  683.00 4098.00 650.00 3900.00 650.00 3900.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0199 7360000000-N 1720  14 EA  867.00 12138.00 825.00 11550.00 825.00 11550.00WOOD POLE
0200 7372000000-N 1721  37 EA  190.00 7030.00 180.00 6660.00 180.00 6660.00GUY ASSEMBLY
0201 7408000000-E 1722  5 EA  410.00 2050.00 390.00 1950.00 390.00 1950.001" RISER WITH WEATHERHEAD
0202 7420000000-E 1722  16 EA  310.00 4960.00 295.00 4720.00 295.00 4720.002" RISER WITH WEATHERHEAD
0203 7432000000-E 1722  3 EA  310.00 930.00 295.00 885.00 295.00 885.002" RISER WITH TUBING
0204 7444000000-E 1725  5,765 LF  4.45 25654.25 4.25 24501.25 4.25 24501.25INDUCTIVE LOOP SAWCUT
0205 7456000000-E 1726  6,930 LF  1.25 8662.50 1.19 8246.70 1.19 8246.70LEAD-IN CABLE(********)

(18-2)
0206 7456000000-E 1726  805 LF  1.90 1529.50 1.79 1440.95 1.79 1440.95LEAD-IN CABLE(********)

(18-4)
0207 7516000000-E 1730  3,300 LF  2.05 6765.00 1.95 6435.00 1.95 6435.00COMMUNICATIONS CABLE (** FIBER)

(12)
0208 7552000000-N 1731  4 EA  2205.00 8820.00 2100.00 8400.00 2100.00 8400.00INTERCONNECT CENTER
0209 7564000000-N 1732  4 EA  2205.00 8820.00 2100.00 8400.00 2100.00 8400.00FIBER-OPTIC TRANS DROP/REP
0210 7566000000-N 1733  6 EA  200.00 1200.00 190.00 1140.00 190.00 1140.00DELINEATOR MARKER
0211 7568000000-N SP   1 EA  2205.00 2205.00 2100.00 2100.00 2100.00 2100.00FURN FIB-OPT RESTORAT KIT
0212 7574000000-N SP   1 EA  2205.00 2205.00 2100.00 2100.00 2100.00 2100.00FURN FIB-OPT TRANSCEIVER
0213 7575142000-N SP   3 EA  3990.00 11970.00 3800.00 11400.00 3800.00 11400.00900MHZ WIRELESS RADIO SYSTEM
0214 7575160000-E 1734  2,400 LF  1.25 3000.00 1.19 2856.00 1.19 2856.00REM EXT COMM CABLE
0215 7576000000-N SP   16 EA  5700.00 91200.00 5426.71 86827.36 5426.71 86827.36METAL STRAIN SIGNAL POLE
0216 7613000000-N SP   16 EA  945.00 15120.00 900.00 14400.00 900.00 14400.00SOIL TEST
0217 7614100000-E SP   96 CY  790.00 75840.00 750.00 72000.00 750.00 72000.00DRILLED PIER FOUND
0218 7636000000-N 1745  11 EA  305.00 3355.00 290.00 3190.00 290.00 3190.00SIGN FOR SIGNALS
0219 7684000000-N 1750  3 EA  790.00 2370.00 750.00 2250.00 750.00 2250.00SIGNAL CABINET FOUNDATION
0220 7756000000-N 1751  3 EA  14500.00 43500.00 13600.00 40800.00 13600.00 40800.00CONTLR WITH CBNT, 2070L BASE MTD
0221 7768000000-N 1751  1 EA  12100.00 12100.00 11500.00 11500.00 11500.00 11500.00CONTLR WITH CBNT, 2070L POLE MTD
0222 7780000000-N 1751  16 EA  170.00 2720.00 160.00 2560.00 160.00 2560.00DETECTOR CARD (TYPE 2070L)
0223 7901000000-N 1753  3 EA  475.00 1425.00 450.00 1350.00 450.00 1350.00CABINET BASE EXTENDER
0224 7948000000-N SP   1 EA  2205.00 2205.00 2100.00 2100.00 2100.00 2100.00TRAFFIC SIGNAL REMOVAL
0225 7980000000-N SP   1 EA  1260.00 1260.00 1200.00 1200.00 1200.00 1200.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS LIGHTNING ARRESTOR
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0226 7980000000-N SP   1 EA  2310.00 2310.00 2200.00 2200.00 2200.00 2200.00GENERIC SIGNAL ITEM (EA)
FURNISH WIRELESS RADIO MODEM

0227 0366000000-E 310  1,768 LF  15" RC PIPE CULV III
0228 0372000000-E 310  944 LF  18" RC PIPE CULV III
0229 0378000000-E 310  1,192 LF  24" RC PIPE CULV III
0230 0366000000-E 310  1,488 LF  31.50 46872.00 30.00 44640.00 25.00 37200.0015" RC PIPE CULV III
0231 0372000000-E 310  836 LF  34.65 28967.40 32.00 26752.00 31.00 25916.0018" RC PIPE CULV III
0232 0378000000-E 310  812 LF  39.90 32398.80 42.00 34104.00 47.00 38164.0024" RC PIPE CULV III
0233 0536000000-E SP   280 LF  26.25 7350.00 30.00 8400.00 17.00 4760.00***" HDPE PIPE CULVTS

(15")
0234 0536000000-E SP   108 LF  29.40 3175.20 33.00 3564.00 23.00 2484.00***" HDPE PIPE CULVTS

(18")
0235 0536000000-E SP   380 LF  34.65 13167.00 42.00 15960.00 39.00 14820.00***" HDPE PIPE CULVTS

(24")
0236 0366000000-E 310  1,488 LF  15" RC PIPE CULV III
0237 0372000000-E 310  836 LF  18" RC PIPE CULV III
0238 0378000000-E 310  812 LF  24" RC PIPE CULV III
0239 0540000000-E SP   280 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")
0240 0540000000-E SP   108 LF  ***" ALUM CORR STL PIPE CULV **TK

(18", 0.064")
0241 0540000000-E SP   380 LF  ***" ALUM CORR STL PIPE CULV **TK

(24", 0.064")

WALL ITEMS

0242 8436000000-E 453  969 SF  43.60 42248.40 75.00 72675.00 101.55 98401.95GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0243 8035000000-N 402 Lump Sum 117950.00 95000.00 90000.00REMV EXIST STR **********
(32+25.27 -L-)

0244 8091000000-N 410 Lump Sum 29300.00 30000.00 13000.00FND EXCAV B** STA *******
(32+25.27 -L-)

0245 8119000000-E 412  1,530 CY  7.05 10786.50 10.80 16524.00 9.00 13770.00UNCLASSIFIED STR EXCAV
0246 8147000000-E 420  24,500 SF  26.35 645575.00 27.50 673750.00 23.60 578200.00REINF CONCRETE DECK SLAB
0247 8161000000-E 420  24,719 SF  0.35 8651.65 0.30 7415.70 0.32 7910.08GROOVING BRIDGE FLOORS
0248 8182000000-E 420 333.7 CY  703.50 234757.95 750.00 250275.00 596.85 199168.85CLASS A CONCRETE (BRIDGE)
0249 8210000000-N 422 Lump Sum 138700.00 105065.00 62700.00BRG APPR SLAB ***********

(32+25.27 -L-)
0250 8217000000-E 425  46,464 LB  0.91 42282.24 0.90 41817.60 1.01 46928.64REINF STEEL (BRIDGE)
0251 8238000000-E 425  1,833 LB  1.20 2199.60 1.40 2566.20 2.00 3666.00SPIRAL COL REINF STL BRG
0252 8280000000-E 440 Lump Sum 1260725.00 1603000.00 1267000.00STRUCTURAL STEEL
0253 8364000000-E 450  9,040 LF  46.80 423072.00 45.75 413580.00 40.55 366572.00HP12X53 PILES
0254 8482000000-E 460 447.88 LF  175.80 78737.30 165.00 73900.20 178.50 79946.58THREE BAR METAL RAIL
0255 8531000000-E 462  1,181 SY  69.20 81725.20 75.25 88870.25 58.80 69442.804" SLOPE PROTECTION
0256 8650000000-N SP  Lump Sum 29500.00 34895.00 26500.00POT BEARINGS
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0257 8657000000-N 430 Lump Sum 8210.00 10000.00 6900.00ELASTOMERIC BEARINGS
0258 8692000000-N SP  Lump Sum 41460.00 19180.00 33500.00EVAZOTE JOINT SEALS

 

    TOTAL 10190525.23 TOTAL 10609778.42 TOTAL 10714294.35CONTRACT TOTAL

 

    SUB-TOTAL 6994644.39 SUB-TOTAL 7071264.47 SUB-TOTAL 7750687.45ROADWAY ITEMS
    SUB-TOTAL 42248.40 SUB-TOTAL 72675.00 SUB-TOTAL 98401.95WALL ITEMS
    SUB-TOTAL 3153632.44 SUB-TOTAL 3465838.95 SUB-TOTAL 2865204.95STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 550000.00 590000.00 584000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 250000.00 56000.00 62000.00CONSTRUCTION SURVEYING
0003 0000995000-E SP   50 TON 300.00 15000.00 130.00 6500.00 200.00 10000.00GENERIC MISCELLANEOUS ITEM (TON)

EXCAVATION, HAULING, AND DISPOSAL OF
CONTAMINATED SOIL

0004 0001000000-E 200 Lump Sum 805000.00 300000.00 300000.00CLEARING & GRUBBING
0005 0008000000-E 200  1 ACR 8000.00 8000.00 5600.00 5600.00 3200.00 3200.00SUPP CLEARING & GRUBBING
0006 0022000000-E 225  18,000 CY  9.00 162000.00 10.00 180000.00 10.00 180000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 100000.00 104225.00 70000.00REINF BRG APPR **********

(32+18.000)
0008 0036000000-E 225  2,166 CY  10.00 21660.00 10.00 21660.00 15.00 32490.00UNDERCUT EXCAVATION
0009 0080000000-E SP   1,000 TON 30.00 30000.00 29.00 29000.00 35.00 35000.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  132,400 CY  7.50 993000.00 10.70 1416680.00 8.50 1125400.00BORROW EXCAVATION
0011 0134000000-E 240  2,340 CY  6.00 14040.00 8.00 18720.00 10.00 23400.00DRAINAGE DITCH EXCAVATION
0012 0141000000-E 240  290 LF  2.00 580.00 5.00 1450.00 12.00 3480.00BERM DITCH CONSTRUCTION
0013 0156000000-E 250  8,000 SY  3.50 28000.00 3.30 26400.00 6.00 48000.00REMOVAL OF EXT ASPHALT PVMT
0014 0163000000-E 250  2,350 SY  5.50 12925.00 7.70 18095.00 10.00 23500.00REMOVAL OF EXT CONC PVMT
0015 0177000000-E 250  5,100 SY  1.00 5100.00 1.00 5100.00 2.00 10200.00BREAKING OF EXT ASPH PVMT
0016 0195000000-E 265  2,000 CY  15.00 30000.00 58.00 116000.00 25.00 50000.00SELECT GRANULAR MATERIAL
0017 0196000000-E 270  2,000 SY  5.00 10000.00 2.00 4000.00 2.00 4000.00SOIL STABILIZATION FABRIC
0018 0199000000-E SP   2,994 SF  40.00 119760.00 110.00 329340.00 60.00 179640.00TEMPORARY SHORING
0019 0318000000-E 300  540 TON 35.00 18900.00 37.00 19980.00 40.00 21600.00FND CONDIT MATL MINOR STRS
0020 0384000000-E 310  200 LF  100.00 20000.00 62.00 12400.00 60.00 12000.0030" RC PIPE CULV III
0021 0390000000-E 310  320 LF  125.00 40000.00 75.00 24000.00 80.00 25600.0036" RC PIPE CULV III
0022 0708000000-E 310  524 LF  30.00 15720.00 40.00 20960.00 30.00 15720.0015" BCCSP B 0.064"
0023 0714000000-E 310  52 LF  35.00 1820.00 43.00 2236.00 40.00 2080.0018" BCCSP B 0.064"
0024 0806000000-E 310  8 EA  350.00 2800.00 560.00 4480.00 250.00 2000.0015" BCCS ELB B 0.064"
0025 0973100000-E 330  248 LF  425.00 105400.00 400.00 99200.00 400.00 99200.00**"WLD STL PIPE IN SOIL

(15")
0026 0995000000-E 340  1,128 LF  20.00 22560.00 13.50 15228.00 10.00 11280.00PIPE REMOVAL
0027 1011000000-N 500 Lump Sum 200000.00 200000.00 450000.00FINE GRADING
0028 1220000000-E 545  100 TON 50.00 5000.00 48.00 4800.00 40.00 4000.00INCIDENTAL STONE BASE
0029 1489000000-E 610  10,700 TON 50.25 537675.00 58.75 628625.00 57.00 609900.00ASP CONC BASE CRS B25.0B
0030 1491000000-E 610  2,100 TON 48.70 102270.00 58.75 123375.00 55.00 115500.00ASP CONC BASE CRS B25.0C
0031 1498000000-E 610  7,500 TON 53.25 399375.00 61.25 459375.00 60.00 450000.00ASP CONC INTR CRS I19.0B
0032 1503000000-E 610  700 TON 52.10 36470.00 61.30 42910.00 60.00 42000.00ASP CONC INTR CRS I19.0C
0033 1519000000-E 610  7,100 TON 51.00 362100.00 64.10 455110.00 65.00 461500.00ASP CONC SURF CRS S9.5B
0034 1523000000-E 610  700 TON 50.35 35245.00 66.50 46550.00 65.00 45500.00ASP CONC SURF CRS S9.5C
0035 1524200000-E 610  530 TON 57.25 30342.50 69.10 36623.00 65.00 34450.00ASP CONC SURF CRS S9.5D
0036 1560000000-E 620  1,362 TON 409.00 557058.00 402.50 548205.00 460.00 626520.00ASP FOR PLANT MIX  PG64-22
0037 1565000000-E 620  42 TON 435.00 18270.00 426.00 17892.00 490.00 20580.00ASP FOR PLANT MIX PG70-22
0038 1570000000-E 620  30 TON 547.00 16410.00 537.50 16125.00 620.00 18600.00ASP FOR PLANT MIX PG 76-22
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0039 1693000000-E 654  48 TON 145.00 6960.00 380.00 18240.00 150.00 7200.00ASPH PLT MIX PVMT REPAIR
0040 1840000000-E 665  2,940 LF  1.00 2940.00 2.00 5880.00 2.00 5880.00MILLED RUMBLE STRIPS
0041 2000000000-N 806  50 EA  150.00 7500.00 135.00 6750.00 135.00 6750.00RIGHT OF WAY MARKERS
0042 2022000000-E 815  448 CY  7.50 3360.00 13.00 5824.00 14.00 6272.00SUBDRAIN EXCAVATION
0043 2033000000-E 815  336 CY  55.00 18480.00 42.00 14112.00 60.00 20160.00SUBDRAIN FINE AGGREGATE
0044 2044000000-E 815  2,000 LF  4.50 9000.00 12.00 24000.00 15.00 30000.006" PERF SUBDRN PIPE
0045 2055000000-E 815  60 EA  22.00 1320.00 0.50 30.00 50.00 3000.006" SUBDRN Y,T,OR L
0046 2066000000-N 815  4 EA  200.00 800.00 220.00 880.00 350.00 1400.00CONC PAD SUBDRN OUTLET
0047 2077000000-E 815  24 LF  14.00 336.00 12.00 288.00 30.00 720.006" OUTLET PIPE (SUBDRNS)
0048 2209000000-E 838 3.4 CY  1250.00 4250.00 1600.00 5440.00 1000.00 3400.00ENDWALLS
0049 2253000000-E 840 2.1 CY  1350.00 2835.00 1600.00 3360.00 700.00 1470.00PIPE COLLARS
0050 2264000000-E 840 0.6 CY  1350.00 810.00 1600.00 960.00 700.00 420.00PIPE PLUGS
0051 2275000000-E SP  6.1 CY  175.00 1067.50 330.00 2013.00 400.00 2440.00FLOWABLE FILL
0052 2286000000-N 840  57 EA  1500.00 85500.00 1650.00 94050.00 1500.00 85500.00MASNRY DRAINAGE STRUCT
0053 2308000000-E 840 32.09 LF  225.00 7220.25 390.00 12515.10 200.00 6418.00MASNRY DRAINAGE STRUCT
0054 2364000000-N 840  1 EA  450.00 450.00 560.00 560.00 350.00 350.00FRAME W/2GRTS 840.16 STD
0055 2365000000-N 840  6 EA  450.00 2700.00 560.00 3360.00 350.00 2100.00FRAME W/2GRTS 840.22 STD
0056 2366000000-N 840  7 EA  450.00 3150.00 560.00 3920.00 350.00 2450.00FRAME W/2GRTS 840.24 STD
0057 2367000000-N 840  1 EA  450.00 450.00 560.00 560.00 350.00 350.00FRAME W/2GRTS 840.29 STD
0058 2374000000-N 840  6 EA  500.00 3000.00 560.00 3360.00 400.00 2400.00FRAME-GRT-HD 840.03 **

(E)
0059 2374000000-N 840  11 EA  500.00 5500.00 560.00 6160.00 430.00 4730.00FRAME-GRT-HD 840.03 **

(F)
0060 2374000000-N 840  10 EA  500.00 5000.00 560.00 5600.00 430.00 4300.00FRAME-GRT-HD 840.03 **

(G)
0061 2396000000-N 840  9 EA  350.00 3150.00 400.00 3600.00 250.00 2250.00FRAME W/COVER STD 840.54
0062 2407000000-N 840  2 EA  400.00 800.00 1100.00 2200.00 1100.00 2200.00STL FRAM W/ 2 GTR, STD 840.37
0063 2542000000-E 846  2,200 LF  12.00 26400.00 12.50 27500.00 15.00 33000.001'-6"CONC CURB & GUTTER
0064 2549000000-E 846  4,500 LF  14.00 63000.00 16.50 74250.00 18.00 81000.002'-6"CONC CURB & GUTTER
0065 2655000000-E 852  1,300 SY  55.00 71500.00 58.00 75400.00 70.00 91000.005" MONO CONC ISLDS (KEY IN)
0066 2815000000-N 858  3 EA  800.00 2400.00 3200.00 9600.00 900.00 2700.00ADJ DROP INLETS
0067 2905000000-N 859  2 EA  1000.00 2000.00 1700.00 3400.00 2500.00 5000.00CONVERT DI TO JB
0068 3000000000-N SP   1 EA  12800.00 12800.00 14000.00 14000.00 14000.00 14000.00IMPACT ATTEN TYPE 350
0069 3030000000-E 862  2,600 LF  13.50 35100.00 15.00 39000.00 15.00 39000.00STL BM GUARDRAIL
0070 3045000000-E 862  50 LF  17.00 850.00 19.00 950.00 18.00 900.00SBGR SHOP CURVED
0071 3060000000-E 862 137.5 LF  18.00 2475.00 20.00 2750.00 19.00 2612.50SBGR DOUBLE FACED
0072 3150000000-N 862  5 EA  40.00 200.00 45.00 225.00 42.00 210.00ADDIT GUARDRAIL POSTS
0073 3210000000-N 862  5 EA  495.00 2475.00 550.00 2750.00 520.00 2600.00GR ANCHOR TYPE CAT-1
0074 3215000000-N 862  3 EA  1050.00 3150.00 1180.00 3540.00 1100.00 3300.00GR ANCHOR TYPE III
0075 3270000000-N SP   8 EA  1600.00 12800.00 1800.00 14400.00 1700.00 13600.00GR ANCHOR TYPE 350
0076 3360000000-E 863  3,665 LF  1.00 3665.00 1.00 3665.00 1.00 3665.00REMOVE EXISTING GUARDRAIL
0077 3380000000-E 862  375 LF  7.00 2625.00 8.00 3000.00 8.00 3000.00TEMP STL BM GUARDRAIL
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0078 3382000000-E 862  50 LF  12.00 600.00 13.50 675.00 13.00 650.00TEMP STL BM GDRAIL, SHP CURV
0079 3383000000-E 862  225 LF  12.00 2700.00 13.50 3037.50 13.00 2925.00TMP STL BM GRDRL DBL FACED
0080 3387000000-N 862  1 EA  320.00 320.00 360.00 360.00 400.00 400.00GDRL ANCH UNITS ****** TEMP

(AT-1)
0081 3387000000-N 862  3 EA  825.00 2475.00 900.00 2700.00 900.00 2700.00GDRL ANCH UNITS ****** TEMP

(B-77)
0082 3387000000-N 862  2 EA  825.00 1650.00 900.00 1800.00 900.00 1800.00GDRL ANCH UNITS ****** TEMP

(B-83)
0083 3389100000-N SP   1 EA  110.00 110.00 120.00 120.00 200.00 200.00GDRL ANCH UNITS 350 TEMP
0084 3536000000-E 866  3,800 LF  5.00 19000.00 5.60 21280.00 6.00 22800.00CHN LK FENCE 48" FABRIC
0085 3542000000-E 866  1,030 EA  34.00 35020.00 38.00 39140.00 35.00 36050.00MET LINE PST 48" CL FEN
0086 3548000000-E 866  40 EA  92.00 3680.00 100.00 4000.00 100.00 4000.00MET TERM PST 48" CL FEN
0087 3557000000-E 866  30 LF  4.00 120.00 4.50 135.00 5.00 150.00ADDITIONAL BARBED WIRE
0088 3628000000-E 876  255 TON 50.00 12750.00 62.00 15810.00 45.00 11475.00RIP RAP, CLASS I
0089 3649000000-E 876  758 TON 50.00 37900.00 58.00 43964.00 40.00 30320.00RIP RAP, CLASS B
0090 3656000000-E 876  3,324 SY  3.25 10803.00 1.60 5318.40 2.00 6648.00FILTER FABRIC FOR DRAINGE
0091 4048000000-E 902  4 CY  400.00 1600.00 440.00 1760.00 450.00 1800.00REINF CONC FOUNDTN
0092 4057000000-E SP  21.94 CY  1500.00 32910.00 1650.00 36201.00 1600.00 35104.00OVERHEAD FOOTING
0093 4060000000-E 903  3,611 LB  5.00 18055.00 5.50 19860.50 5.50 19860.50SUPPORT, BREAKAWAY STL BM
0094 4072000000-E 903  1,317 LF  5.00 6585.00 5.50 7243.50 6.00 7902.00SUPPORT, 3-LB STL U-CHAN
0095 4078000000-E 903  1 EA  1.00 1.00 1.00 1.00 2.00 2.00SUPPORT, 2-LB STL U-CHAN
0096 4082000000-E 903  75 LF  10.00 750.00 11.00 825.00 11.00 825.00SUPPORT, WOOD
0097 4082100000-N SP  Lump Sum 16000.00 18000.00 17000.00SUPPORT, OVRHD SIGN STR ****

(37+00 -Y2-WBL)
0098 4082100000-N SP  Lump Sum 26000.00 28500.00 28000.00SUPPORT, OVRHD SIGN STR ****

(44+50 -Y2-WBL)
0099 4096000000-N 904  6 EA  100.00 600.00 110.00 660.00 200.00 1200.00SIGN ERECTION, TYPE D
0100 4102000000-N 904  25 EA  55.00 1375.00 60.00 1500.00 60.00 1500.00SIGN ERECTION, TYPE E
0101 4108000000-N 904  12 EA  150.00 1800.00 165.00 1980.00 200.00 2400.00SIGN ERECTION, TYPE F
0102 4109000000-N 904  5 EA  500.00 2500.00 550.00 2750.00 600.00 3000.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0103 4109000000-N 904  2 EA  250.00 500.00 275.00 550.00 300.00 600.00SIGN ERECTION, TYPE *** (OVRHD)

(B)
0104 4110000000-N 904  5 EA  800.00 4000.00 880.00 4400.00 900.00 4500.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0105 4110000000-N 904  1 EA  300.00 300.00 330.00 330.00 400.00 400.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0106 4114000000-N 904  1 EA  100.00 100.00 110.00 110.00 200.00 200.00SIGN ERECTION, MILEMARKERS
0107 4116000000-N 904  3 EA  250.00 750.00 275.00 825.00 300.00 900.00SIGN ERECTION, OVERLAY (GRD MTD)
0108 4116100000-N 904  4 EA  800.00 3200.00 880.00 3520.00 900.00 3600.00SIGN ERECT, RELOC ** GRD MTD

(A)
0109 4116100000-N 904  8 EA  55.00 440.00 60.00 480.00 60.00 480.00SIGN ERECT, RELOC ** GRD MTD

(E)
0110 4116100000-N 904  2 EA  150.00 300.00 165.00 330.00 200.00 400.00SIGN ERECT, RELOC ** GRD MTD

(F)
0111 4116300000-N 904  7 EA  25.00 175.00 27.00 189.00 30.00 210.00SIGN ERECTION, LOGO - PAN
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0112 4138000000-N 907  4 EA  50.00 200.00 55.00 220.00 60.00 240.00DISPOSE SUPPORT, STL BM
0113 4152000000-N 907  2 EA  50.00 100.00 55.00 110.00 60.00 120.00DISPOSE SIGN SYST STL BM
0114 4155000000-N 907  71 EA  1.00 71.00 1.00 71.00 2.00 142.00DISPOSE SIGN SYST U-CHAN
0115 4158000000-N 907  3 EA  1.00 3.00 1.00 3.00 2.00 6.00DISPOSE SIGN SYST WOOD
0116 4192000000-N 907  3 EA  1.00 3.00 1.00 3.00 2.00 6.00DISPOSE SUPPORT, U-CHAN
0117 4234000000-N 907  1 EA  500.00 500.00 550.00 550.00 600.00 600.00DISPOSE SIGN, A OR B (OVRHD)
0118 4400000000-E 1110  617 SF  15.00 9255.00 5.00 3085.00 5.00 3085.00WORK ZONE SIGNS (STAT)
0119 4405000000-E 1110  1,196 SF  7.50 8970.00 6.00 7176.00 10.00 11960.00WORK ZONE SIGNS (PORT)
0120 4410000000-E 1110  224 SF  9.00 2016.00 7.00 1568.00 10.00 2240.00WORK ZONE SIGNS (BARR)
0121 4415000000-N 1115  4 EA  6500.00 26000.00 1300.00 5200.00 5700.00 22800.00FLASHING ARROW PNL TYPE C
0122 4420000000-N 1120  6 EA  17500.00 105000.00 3400.00 20400.00 19000.00 114000.00CHANGEABLE MESSAGE SIGN
0123 4430000000-N 1130  331 EA  45.00 14895.00 75.00 24825.00 80.00 26480.00DRUMS
0124 4435000000-N 1135  100 EA  27.00 2700.00 11.00 1100.00 60.00 6000.00CONES
0125 4445000000-E 1145  160 LF  28.00 4480.00 46.00 7360.00 40.00 6400.00BARRICADES (TYPE III)
0126 4450000000-N 1150  3,200 HR  22.50 72000.00 30.00 96000.00 17.00 54400.00FLAGGER
0127 4465000000-N 1160  2 EA  4500.00 9000.00 5000.00 10000.00 5000.00 10000.00TEMPORARY CRASH CUSHIONS
0128 4470000000-N 1160  2 EA  1500.00 3000.00 1500.00 3000.00 2000.00 4000.00RESET CRASH CUSHION
0129 4480000000-N 1165  4 EA  20000.00 80000.00 4300.00 17200.00 12000.00 48000.00TMIA
0130 4485000000-E 1170  470 LF  30.00 14100.00 30.00 14100.00 22.00 10340.00PORT CONC BARRIER
0131 4490000000-E 1170  1,280 LF  35.00 44800.00 45.00 57600.00 37.00 47360.00PORT CONC BARRIER(ANCHRD)
0132 4495000000-E 1170  460 LF  30.00 13800.00 30.00 13800.00 22.00 10120.00PORT CONC BARRIER(DRAINGE
0133 4500000000-E 1170  470 LF  7.00 3290.00 8.00 3760.00 6.00 2820.00RESET PORT CONC BARRIER
0134 4510000000-N SP   800 HR  35.00 28000.00 55.00 44000.00 70.00 56000.00POLICE
0135 4650000000-N 1251  325 EA  4.50 1462.50 5.00 1625.00 7.00 2275.00TEMP RAISED PVMT MRKS
0136 4685000000-E 1205  14,928 LF  0.39 5821.92 0.45 6717.60 1.10 16420.80THERMO PVT MKG LINES 4"90
0137 4686000000-E 1205  5,811 LF  0.42 2440.62 0.48 2789.28 1.10 6392.10THERMO PVT MKG LINES 4"120
0138 4695000000-E 1205  1,776 LF  0.85 1509.60 1.00 1776.00 2.00 3552.00THERMO PVT MKG LINES 8"90 MILS
0139 4710000000-E 1205  460 LF  4.80 2208.00 5.30 2438.00 7.00 3220.0024"WIDE THERMO 120 MILS
0140 4721000000-E 1205  32 EA  86.00 2752.00 95.00 3040.00 70.00 2240.00THERMO PVT MKG CHARACTER 120
0141 4725000000-E 1205  76 EA  98.00 7448.00 110.00 8360.00 100.00 7600.00THERMO PVT SYMBOL 90MILS
0142 4770000000-E 1205  468 LF  1.65 772.20 1.80 842.40 4.00 1872.004" COLD APPL PLSTIC LINES TYPE **

(III)
0143 4770000000-E 1205  936 LF  1.75 1638.00 1.90 1778.40 2.00 1872.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0144 4805000000-N 1205  7 EA  200.00 1400.00 220.00 1540.00 300.00 2100.00COLD APPL PLASTIC SYM TYPE **

(III)
0145 4810000000-E 1205  49,425 LF  0.21 10379.25 0.25 12356.25 0.50 24712.50PAINT PVMT MARKINGS 4"
0146 4820000000-E 1205  5,936 LF  0.38 2255.68 0.40 2374.40 1.00 5936.00PAINT PVMT MARKINGS 8"
0147 4835000000-E 1205  870 LF  0.96 835.20 1.00 870.00 4.00 3480.00PAINT PVT MKG LINES 24"
0148 4840000000-N 1205  80 EA  35.00 2800.00 40.00 3200.00 22.00 1760.00PAINT PVT MKG CHARACTER
0149 4845000000-N 1205  110 EA  35.00 3850.00 40.00 4400.00 30.00 3300.00PAINT PVT MKG SYMBOL
0150 4850000000-E 1205  12,461 LF  0.82 10218.02 1.00 12461.00 0.60 7476.60LINE REMOVAL 4" WIDE
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0151 4860000000-E 1205  1,026 LF  1.55 1590.30 1.70 1744.20 2.00 2052.00LINE REMOVAL 8" WIDE
0152 4870000000-E 1205  186 LF  3.25 604.50 3.60 669.60 6.00 1116.00LINE REMOVAL 24" WIDE
0153 4875000000-N 1205  34 EA  40.00 1360.00 44.00 1496.00 55.00 1870.00REMOVAL OF SYMBL & CHARAC
0154 4905000000-N 1253  487 EA  28.00 13636.00 31.00 15097.00 35.00 17045.00SNOWPLB PVMT MRKER
0155 5255000000-N 1413 Lump Sum 50000.00 38500.00 150000.00PORTABLE LIGHTING
0156 5325800000-E 1510  1,102 LF  45.25 49865.50 55.00 60610.00 37.00 40774.008" WATER LINE
0157 5326200000-E 1510  120 LF  145.36 17443.20 185.00 22200.00 50.00 6000.0012" WATER LINE
0158 5546000000-E 1515  2 EA  1000.00 2000.00 1125.00 2250.00 1100.00 2200.008" VALVE
0159 5648000000-N 1515  7 EA  650.00 4550.00 900.00 6300.00 1000.00 7000.00RELOCATE WATER METER
0160 5672000000-N 1515  1 EA  2500.00 2500.00 2800.00 2800.00 4000.00 4000.00RELOCATE FIRE HYDRANT
0161 5801000000-E 1530  1,200 LF  15.00 18000.00 13.50 16200.00 12.00 14400.00ABANDON 8" UTILITY PIPE
0162 6000000000-E 1605  3,500 LF  3.50 12250.00 4.00 14000.00 2.50 8750.00TEMPORARY SILT FENCE
0163 6006000000-E 1610  440 TON 50.00 22000.00 64.00 28160.00 40.00 17600.00EROS CONTRL STONE CL A
0164 6009000000-E 1610  1,030 TON 50.00 51500.00 60.00 61800.00 40.00 41200.00EROS CONTRL STONE CL B
0165 6012000000-E 1610  775 TON 50.00 38750.00 50.00 38750.00 40.00 31000.00SEDIMENT CONTROL STONE
0166 6015000000-E 1615 17.5 ACR 400.00 7000.00 440.00 7700.00 650.00 11375.00TEMPORARY MULCHING
0167 6018000000-E 1620  650 LB  1.50 975.00 1.70 1105.00 7.00 4550.00SEED FOR TEMP SEEDING
0168 6021000000-E 1620 2.5 TON 500.00 1250.00 550.00 1375.00 1700.00 4250.00FERT FOR TEMP SEEDING
0169 6024000000-E 1622  350 LF  30.00 10500.00 12.00 4200.00 15.00 5250.00TEMPORARY SLOPE DRAINS
0170 6027000000-N 1622  4 EA  250.00 1000.00 130.00 520.00 430.00 1720.00INLET PROTCN @ SLOPE DRNS
0171 6030000000-E 1630  7,700 CY  8.00 61600.00 9.00 69300.00 5.00 38500.00SILT EXCAVATION
0172 6036000000-E 1631  5,500 SY  2.00 11000.00 2.20 12100.00 2.00 11000.00MATTING FOR EROS CONTROL
0173 6037000000-E SP   50 SY  5.00 250.00 5.50 275.00 20.00 1000.00COIR FIBER MAT
0174 6038000000-E SP   750 SY  6.00 4500.00 6.50 4875.00 7.00 5250.00PERM SOIL REINF MAT
0175 6042000000-E 1632  1,250 LF  5.00 6250.00 4.30 5375.00 5.00 6250.001/4" HARDWARE CLOTH
0176 6071030000-E SP   760 LF  7.00 5320.00 10.00 7600.00 6.00 4560.00COIR FIBER BAFFLES
0177 6071050000-E SP   1 EA  1500.00 1500.00 1560.00 1560.00 1200.00 1200.00**" SKIMMER

(1-1/2")
0178 6071050000-E SP   3 EA  1750.00 5250.00 1790.00 5370.00 1500.00 4500.00**" SKIMMER

(2-1/2")
0179 6071050000-E SP   1 EA  2750.00 2750.00 2330.00 2330.00 2000.00 2000.00**" SKIMMER

(4")
0180 6071050000-E SP   1 EA  4500.00 4500.00 2330.00 2330.00 3000.00 3000.00**" SKIMMER

(5")
0181 6084000000-E 1660 25.5 ACR 1400.00 35700.00 1530.00 39015.00 2000.00 51000.00SEEDING AND MULCHING
0182 6087000000-E 1660 10.5 ACR 50.00 525.00 55.00 577.50 320.00 3360.00MOWING
0183 6090000000-E 1661  150 LB  5.00 750.00 5.50 825.00 15.00 2250.00SEED FOR REPAIR SEEDING
0184 6093000000-E 1661 0.5 TON 600.00 300.00 650.00 325.00 1700.00 850.00FERT FOR REPAIR SEEDING
0185 6096000000-E 1662  425 LB  1.00 425.00 1.10 467.50 10.00 4250.00SEED FOR SUPP SEEDING
0186 6108000000-E 1665  19 TON 450.00 8550.00 490.00 9310.00 1000.00 19000.00FERTILIZER TOPDRESSING
0187 6114000000-N SP   2 HR  50.00 100.00 55.00 110.00 300.00 600.00SPECIALIZED HAND MOWING
0188 6117000000-N SP   18 EA  200.00 3600.00 220.00 3960.00 450.00 8100.00RESPONSE FOR EROS CONTROL
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0189 7060000000-E 1705  5,580 LF  1.89 10546.20 2.00 11160.00 2.00 11160.00SIGNAL CABLE
0190 7120000000-E 1705  40 EA  950.00 38000.00 1040.00 41600.00 1000.00 40000.00VEHICLE SIGNAL HD (12", 3 SECT)
0191 7144000000-E 1705  17 EA  1450.00 24650.00 1590.00 27030.00 1600.00 27200.00VEHICLE SIGNAL HD (12", 5 SECT)
0192 7252000000-E 1710  2,263 LF  2.99 6766.37 3.30 7467.90 4.00 9052.00MESSENGER CABLE (1/4")
0193 7264000000-E 1710  1,330 LF  3.99 5306.70 4.40 5852.00 5.00 6650.00MESSENGER CABLE (3/8")
0194 7279000000-E 1715  490 LF  1.29 632.10 1.40 686.00 2.00 980.00TRACER WIRE
0195 7300000000-E 1715  1,920 LF  5.95 11424.00 6.50 12480.00 7.00 13440.00UNPAVED TRENCH (***********)

(1, 1")
0196 7301000000-E 1715  490 LF  19.50 9555.00 21.40 10486.00 21.00 10290.00DIRECT DRILL (***********)

(1, 2")
0197 7324000000-N 1716  21 EA  275.00 5775.00 300.00 6300.00 300.00 6300.00JUNCTION BOX (STANDARD SIZE)
0198 7348000000-N 1716  6 EA  650.00 3900.00 710.00 4260.00 700.00 4200.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0199 7360000000-N 1720  14 EA  825.00 11550.00 900.00 12600.00 900.00 12600.00WOOD POLE
0200 7372000000-N 1721  37 EA  180.00 6660.00 200.00 7400.00 200.00 7400.00GUY ASSEMBLY
0201 7408000000-E 1722  5 EA  390.00 1950.00 430.00 2150.00 410.00 2050.001" RISER WITH WEATHERHEAD
0202 7420000000-E 1722  16 EA  295.00 4720.00 325.00 5200.00 310.00 4960.002" RISER WITH WEATHERHEAD
0203 7432000000-E 1722  3 EA  295.00 885.00 325.00 975.00 310.00 930.002" RISER WITH TUBING
0204 7444000000-E 1725  5,765 LF  4.25 24501.25 4.70 27095.50 5.00 28825.00INDUCTIVE LOOP SAWCUT
0205 7456000000-E 1726  6,930 LF  1.19 8246.70 1.30 9009.00 2.00 13860.00LEAD-IN CABLE(********)

(18-2)
0206 7456000000-E 1726  805 LF  1.79 1440.95 2.00 1610.00 2.00 1610.00LEAD-IN CABLE(********)

(18-4)
0207 7516000000-E 1730  3,300 LF  1.95 6435.00 2.10 6930.00 3.00 9900.00COMMUNICATIONS CABLE (** FIBER)

(12)
0208 7552000000-N 1731  4 EA  2100.00 8400.00 2300.00 9200.00 2300.00 9200.00INTERCONNECT CENTER
0209 7564000000-N 1732  4 EA  2100.00 8400.00 2300.00 9200.00 2300.00 9200.00FIBER-OPTIC TRANS DROP/REP
0210 7566000000-N 1733  6 EA  190.00 1140.00 200.00 1200.00 200.00 1200.00DELINEATOR MARKER
0211 7568000000-N SP   1 EA  2100.00 2100.00 2300.00 2300.00 2300.00 2300.00FURN FIB-OPT RESTORAT KIT
0212 7574000000-N SP   1 EA  2100.00 2100.00 2300.00 2300.00 2300.00 2300.00FURN FIB-OPT TRANSCEIVER
0213 7575142000-N SP   3 EA  3800.00 11400.00 4170.00 12510.00 4000.00 12000.00900MHZ WIRELESS RADIO SYSTEM
0214 7575160000-E 1734  2,400 LF  1.19 2856.00 1.30 3120.00 2.00 4800.00REM EXT COMM CABLE
0215 7576000000-N SP   16 EA  5426.71 86827.36 5950.00 95200.00 5700.00 91200.00METAL STRAIN SIGNAL POLE
0216 7613000000-N SP   16 EA  900.00 14400.00 990.00 15840.00 950.00 15200.00SOIL TEST
0217 7614100000-E SP   96 CY  750.00 72000.00 820.00 78720.00 800.00 76800.00DRILLED PIER FOUND
0218 7636000000-N 1745  11 EA  290.00 3190.00 320.00 3520.00 300.00 3300.00SIGN FOR SIGNALS
0219 7684000000-N 1750  3 EA  750.00 2250.00 820.00 2460.00 800.00 2400.00SIGNAL CABINET FOUNDATION
0220 7756000000-N 1751  3 EA  13600.00 40800.00 14900.00 44700.00 14300.00 42900.00CONTLR WITH CBNT, 2070L BASE MTD
0221 7768000000-N 1751  1 EA  11500.00 11500.00 12500.00 12500.00 12000.00 12000.00CONTLR WITH CBNT, 2070L POLE MTD
0222 7780000000-N 1751  16 EA  160.00 2560.00 175.00 2800.00 200.00 3200.00DETECTOR CARD (TYPE 2070L)
0223 7901000000-N 1753  3 EA  450.00 1350.00 490.00 1470.00 500.00 1500.00CABINET BASE EXTENDER
0224 7948000000-N SP   1 EA  2100.00 2100.00 2300.00 2300.00 2200.00 2200.00TRAFFIC SIGNAL REMOVAL
0225 7980000000-N SP   1 EA  1200.00 1200.00 1300.00 1300.00 1300.00 1300.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS LIGHTNING ARRESTOR
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0226 7980000000-N SP   1 EA  2200.00 2200.00 2400.00 2400.00 2300.00 2300.00GENERIC SIGNAL ITEM (EA)
FURNISH WIRELESS RADIO MODEM

0227 0366000000-E 310  1,768 LF  35.00 61880.00 30.00 53040.0015" RC PIPE CULV III
0228 0372000000-E 310  944 LF  40.00 37760.00 34.00 32096.0018" RC PIPE CULV III
0229 0378000000-E 310  1,192 LF  50.00 59600.00 47.00 56024.0024" RC PIPE CULV III
0230 0366000000-E 310  1,488 LF  35.00 52080.0015" RC PIPE CULV III
0231 0372000000-E 310  836 LF  40.00 33440.0018" RC PIPE CULV III
0232 0378000000-E 310  812 LF  55.00 44660.0024" RC PIPE CULV III
0233 0536000000-E SP   280 LF  30.00 8400.00***" HDPE PIPE CULVTS

(15")
0234 0536000000-E SP   108 LF  35.00 3780.00***" HDPE PIPE CULVTS

(18")
0235 0536000000-E SP   380 LF  50.00 19000.00***" HDPE PIPE CULVTS

(24")
0236 0366000000-E 310  1,488 LF  15" RC PIPE CULV III
0237 0372000000-E 310  836 LF  18" RC PIPE CULV III
0238 0378000000-E 310  812 LF  24" RC PIPE CULV III
0239 0540000000-E SP   280 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")
0240 0540000000-E SP   108 LF  ***" ALUM CORR STL PIPE CULV **TK

(18", 0.064")
0241 0540000000-E SP   380 LF  ***" ALUM CORR STL PIPE CULV **TK

(24", 0.064")

WALL ITEMS

0242 8436000000-E 453  969 SF  100.00 96900.00 241.00 233529.00 220.00 213180.00GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0243 8035000000-N 402 Lump Sum 100000.00 93250.00 125000.00REMV EXIST STR **********
(32+25.27 -L-)

0244 8091000000-N 410 Lump Sum 50000.00 32910.00 30000.00FND EXCAV B** STA *******
(32+25.27 -L-)

0245 8119000000-E 412  1,530 CY  8.25 12622.50 18.50 28305.00 8.00 12240.00UNCLASSIFIED STR EXCAV
0246 8147000000-E 420  24,500 SF  22.00 539000.00 25.90 634550.00 27.00 661500.00REINF CONCRETE DECK SLAB
0247 8161000000-E 420  24,719 SF  0.25 6179.75 0.50 12359.50 0.40 9887.60GROOVING BRIDGE FLOORS
0248 8182000000-E 420 333.7 CY  700.00 233590.00 830.00 276971.00 740.00 246938.00CLASS A CONCRETE (BRIDGE)
0249 8210000000-N 422 Lump Sum 118000.00 125000.00 145000.00BRG APPR SLAB ***********

(32+25.27 -L-)
0250 8217000000-E 425  46,464 LB  1.00 46464.00 0.88 40888.32 1.00 46464.00REINF STEEL (BRIDGE)
0251 8238000000-E 425  1,833 LB  1.50 2749.50 2.00 3666.00 1.30 2382.90SPIRAL COL REINF STL BRG
0252 8280000000-E 440 Lump Sum 1619900.00 1312000.00 1320000.00STRUCTURAL STEEL
0253 8364000000-E 450  9,040 LF  38.00 343520.00 46.00 415840.00 49.00 442960.00HP12X53 PILES
0254 8482000000-E 460 447.88 LF  190.00 85097.20 93.00 41652.84 180.00 80618.40THREE BAR METAL RAIL
0255 8531000000-E 462  1,181 SY  57.00 67317.00 55.00 64955.00 70.00 82670.004" SLOPE PROTECTION
0256 8650000000-N SP  Lump Sum 50000.00 30500.00 30000.00POT BEARINGS
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0257 8657000000-N 430 Lump Sum 20000.00 10900.00 8500.00ELASTOMERIC BEARINGS
0258 8692000000-N SP  Lump Sum 35000.00 35000.00 43000.00EVAZOTE JOINT SEALS

 

    TOTAL 11350484.32 TOTAL 11719140.19 TOTAL 11778446.90CONTRACT TOTAL

 

    SUB-TOTAL 7924144.37 SUB-TOTAL 8326863.53 SUB-TOTAL 8278106.00ROADWAY ITEMS
    SUB-TOTAL 96900.00 SUB-TOTAL 233529.00 SUB-TOTAL 213180.00WALL ITEMS
    SUB-TOTAL 3329439.95 SUB-TOTAL 3158747.66 SUB-TOTAL 3287160.90STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 605000.00 583000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 70000.00 380000.00CONSTRUCTION SURVEYING
0003 0000995000-E SP   50 TON 115.00 5750.00 50.00 2500.00GENERIC MISCELLANEOUS ITEM (TON)

EXCAVATION, HAULING, AND DISPOSAL OF
CONTAMINATED SOIL

0004 0001000000-E 200 Lump Sum 394000.00 52300.00CLEARING & GRUBBING
0005 0008000000-E 200  1 ACR 10000.00 10000.00 515.00 515.00SUPP CLEARING & GRUBBING
0006 0022000000-E 225  18,000 CY  15.00 270000.00 11.00 198000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 56000.00 72100.00REINF BRG APPR **********

(32+18.000)
0008 0036000000-E 225  2,166 CY  15.00 32490.00 9.00 19494.00UNDERCUT EXCAVATION
0009 0080000000-E SP   1,000 TON 35.00 35000.00 34.00 34000.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  132,400 CY  11.65 1542460.00 11.00 1456400.00BORROW EXCAVATION
0011 0134000000-E 240  2,340 CY  10.00 23400.00 7.00 16380.00DRAINAGE DITCH EXCAVATION
0012 0141000000-E 240  290 LF  5.00 1450.00 2.50 725.00BERM DITCH CONSTRUCTION
0013 0156000000-E 250  8,000 SY  7.00 56000.00 4.00 32000.00REMOVAL OF EXT ASPHALT PVMT
0014 0163000000-E 250  2,350 SY  10.00 23500.00 7.00 16450.00REMOVAL OF EXT CONC PVMT
0015 0177000000-E 250  5,100 SY  2.00 10200.00 1.50 7650.00BREAKING OF EXT ASPH PVMT
0016 0195000000-E 265  2,000 CY  52.00 104000.00 60.00 120000.00SELECT GRANULAR MATERIAL
0017 0196000000-E 270  2,000 SY  2.50 5000.00 0.90 1800.00SOIL STABILIZATION FABRIC
0018 0199000000-E SP   2,994 SF  45.00 134730.00 63.00 188622.00TEMPORARY SHORING
0019 0318000000-E 300  540 TON 37.00 19980.00 34.00 18360.00FND CONDIT MATL MINOR STRS
0020 0384000000-E 310  200 LF  61.00 12200.00 57.00 11400.0030" RC PIPE CULV III
0021 0390000000-E 310  320 LF  72.00 23040.00 67.00 21440.0036" RC PIPE CULV III
0022 0708000000-E 310  524 LF  39.00 20436.00 36.00 18864.0015" BCCSP B 0.064"
0023 0714000000-E 310  52 LF  42.00 2184.00 39.00 2028.0018" BCCSP B 0.064"
0024 0806000000-E 310  8 EA  550.00 4400.00 515.00 4120.0015" BCCS ELB B 0.064"
0025 0973100000-E 330  248 LF  385.00 95480.00 360.00 89280.00**"WLD STL PIPE IN SOIL

(15")
0026 0995000000-E 340  1,128 LF  13.00 14664.00 12.00 13536.00PIPE REMOVAL
0027 1011000000-N 500 Lump Sum 290000.00 412000.00FINE GRADING
0028 1220000000-E 545  100 TON 38.00 3800.00 38.00 3800.00INCIDENTAL STONE BASE
0029 1489000000-E 610  10,700 TON 52.00 556400.00 48.00 513600.00ASP CONC BASE CRS B25.0B
0030 1491000000-E 610  2,100 TON 51.00 107100.00 49.00 102900.00ASP CONC BASE CRS B25.0C
0031 1498000000-E 610  7,500 TON 56.00 420000.00 49.00 367500.00ASP CONC INTR CRS I19.0B
0032 1503000000-E 610  700 TON 55.00 38500.00 54.00 37800.00ASP CONC INTR CRS I19.0C
0033 1519000000-E 610  7,100 TON 53.00 376300.00 48.00 340800.00ASP CONC SURF CRS S9.5B
0034 1523000000-E 610  700 TON 53.00 37100.00 54.00 37800.00ASP CONC SURF CRS S9.5C
0035 1524200000-E 610  530 TON 60.00 31800.00 49.00 25970.00ASP CONC SURF CRS S9.5D
0036 1560000000-E 620  1,362 TON 429.00 584298.00 400.00 544800.00ASP FOR PLANT MIX  PG64-22
0037 1565000000-E 620  42 TON 457.00 19194.00 420.00 17640.00ASP FOR PLANT MIX PG70-22
0038 1570000000-E 620  30 TON 574.00 17220.00 525.00 15750.00ASP FOR PLANT MIX PG 76-22
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0039 1693000000-E 654  48 TON 200.00 9600.00 165.00 7920.00ASPH PLT MIX PVMT REPAIR
0040 1840000000-E 665  2,940 LF  2.50 7350.00 1.50 4410.00MILLED RUMBLE STRIPS
0041 2000000000-N 806  50 EA  200.00 10000.00 155.00 7750.00RIGHT OF WAY MARKERS
0042 2022000000-E 815  448 CY  13.00 5824.00 41.00 18368.00SUBDRAIN EXCAVATION
0043 2033000000-E 815  336 CY  42.00 14112.00 43.00 14448.00SUBDRAIN FINE AGGREGATE
0044 2044000000-E 815  2,000 LF  12.00 24000.00 3.50 7000.006" PERF SUBDRN PIPE
0045 2055000000-E 815  60 EA  1.00 60.00 27.00 1620.006" SUBDRN Y,T,OR L
0046 2066000000-N 815  4 EA  220.00 880.00 215.00 860.00CONC PAD SUBDRN OUTLET
0047 2077000000-E 815  24 LF  13.00 312.00 6.00 144.006" OUTLET PIPE (SUBDRNS)
0048 2209000000-E 838 3.4 CY  1650.00 5610.00 1550.00 5270.00ENDWALLS
0049 2253000000-E 840 2.1 CY  1650.00 3465.00 1550.00 3255.00PIPE COLLARS
0050 2264000000-E 840 0.6 CY  1650.00 990.00 1550.00 930.00PIPE PLUGS
0051 2275000000-E SP  6.1 CY  330.00 2013.00 310.00 1891.00FLOWABLE FILL
0052 2286000000-N 840  57 EA  1650.00 94050.00 1550.00 88350.00MASNRY DRAINAGE STRUCT
0053 2308000000-E 840 32.09 LF  385.00 12354.65 360.00 11552.40MASNRY DRAINAGE STRUCT
0054 2364000000-N 840  1 EA  550.00 550.00 515.00 515.00FRAME W/2GRTS 840.16 STD
0055 2365000000-N 840  6 EA  550.00 3300.00 515.00 3090.00FRAME W/2GRTS 840.22 STD
0056 2366000000-N 840  7 EA  550.00 3850.00 515.00 3605.00FRAME W/2GRTS 840.24 STD
0057 2367000000-N 840  1 EA  550.00 550.00 515.00 515.00FRAME W/2GRTS 840.29 STD
0058 2374000000-N 840  6 EA  550.00 3300.00 515.00 3090.00FRAME-GRT-HD 840.03 **

(E)
0059 2374000000-N 840  11 EA  550.00 6050.00 515.00 5665.00FRAME-GRT-HD 840.03 **

(F)
0060 2374000000-N 840  10 EA  550.00 5500.00 515.00 5150.00FRAME-GRT-HD 840.03 **

(G)
0061 2396000000-N 840  9 EA  385.00 3465.00 360.00 3240.00FRAME W/COVER STD 840.54
0062 2407000000-N 840  2 EA  1100.00 2200.00 1050.00 2100.00STL FRAM W/ 2 GTR, STD 840.37
0063 2542000000-E 846  2,200 LF  13.00 28600.00 12.00 26400.001'-6"CONC CURB & GUTTER
0064 2549000000-E 846  4,500 LF  15.00 67500.00 14.00 63000.002'-6"CONC CURB & GUTTER
0065 2655000000-E 852  1,300 SY  45.00 58500.00 45.00 58500.005" MONO CONC ISLDS (KEY IN)
0066 2815000000-N 858  3 EA  1100.00 3300.00 1100.00 3300.00ADJ DROP INLETS
0067 2905000000-N 859  2 EA  1650.00 3300.00 1550.00 3100.00CONVERT DI TO JB
0068 3000000000-N SP   1 EA  13440.00 13440.00 13200.00 13200.00IMPACT ATTEN TYPE 350
0069 3030000000-E 862  2,600 LF  15.00 39000.00 14.00 36400.00STL BM GUARDRAIL
0070 3045000000-E 862  50 LF  18.00 900.00 18.00 900.00SBGR SHOP CURVED
0071 3060000000-E 862 137.5 LF  19.00 2612.50 19.00 2612.50SBGR DOUBLE FACED
0072 3150000000-N 862  5 EA  42.00 210.00 41.00 205.00ADDIT GUARDRAIL POSTS
0073 3210000000-N 862  5 EA  520.00 2600.00 510.00 2550.00GR ANCHOR TYPE CAT-1
0074 3215000000-N 862  3 EA  1103.00 3309.00 1100.00 3300.00GR ANCHOR TYPE III
0075 3270000000-N SP   8 EA  1680.00 13440.00 1650.00 13200.00GR ANCHOR TYPE 350
0076 3360000000-E 863  3,665 LF  1.05 3848.25 1.00 3665.00REMOVE EXISTING GUARDRAIL
0077 3380000000-E 862  375 LF  7.50 2812.50 7.00 2625.00TEMP STL BM GUARDRAIL
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0078 3382000000-E 862  50 LF  13.00 650.00 12.00 600.00TEMP STL BM GDRAIL, SHP CURV
0079 3383000000-E 862  225 LF  13.00 2925.00 12.00 2700.00TMP STL BM GRDRL DBL FACED
0080 3387000000-N 862  1 EA  336.00 336.00 330.00 330.00GDRL ANCH UNITS ****** TEMP

(AT-1)
0081 3387000000-N 862  3 EA  866.00 2598.00 850.00 2550.00GDRL ANCH UNITS ****** TEMP

(B-77)
0082 3387000000-N 862  2 EA  866.00 1732.00 850.00 1700.00GDRL ANCH UNITS ****** TEMP

(B-83)
0083 3389100000-N SP   1 EA  116.00 116.00 115.00 115.00GDRL ANCH UNITS 350 TEMP
0084 3536000000-E 866  3,800 LF  4.50 17100.00 4.00 15200.00CHN LK FENCE 48" FABRIC
0085 3542000000-E 866  1,030 EA  22.00 22660.00 20.00 20600.00MET LINE PST 48" CL FEN
0086 3548000000-E 866  40 EA  124.00 4960.00 115.00 4600.00MET TERM PST 48" CL FEN
0087 3557000000-E 866  30 LF  4.50 135.00 4.00 120.00ADDITIONAL BARBED WIRE
0088 3628000000-E 876  255 TON 57.00 14535.00 51.00 13005.00RIP RAP, CLASS I
0089 3649000000-E 876  758 TON 50.00 37900.00 48.00 36384.00RIP RAP, CLASS B
0090 3656000000-E 876  3,324 SY  2.50 8310.00 0.70 2326.80FILTER FABRIC FOR DRAINGE
0091 4048000000-E 902  4 CY  962.00 3848.00 900.00 3600.00REINF CONC FOUNDTN
0092 4057000000-E SP  21.94 CY  1292.00 28346.48 1200.00 26328.00OVERHEAD FOOTING
0093 4060000000-E 903  3,611 LB  4.40 15888.40 4.00 14444.00SUPPORT, BREAKAWAY STL BM
0094 4072000000-E 903  1,317 LF  9.90 13038.30 9.50 12511.50SUPPORT, 3-LB STL U-CHAN
0095 4078000000-E 903  1 EA  86.00 86.00 80.00 80.00SUPPORT, 2-LB STL U-CHAN
0096 4082000000-E 903  75 LF  19.00 1425.00 18.00 1350.00SUPPORT, WOOD
0097 4082100000-N SP  Lump Sum 28050.00 26300.00SUPPORT, OVRHD SIGN STR ****

(37+00 -Y2-WBL)
0098 4082100000-N SP  Lump Sum 42900.00 40200.00SUPPORT, OVRHD SIGN STR ****

(44+50 -Y2-WBL)
0099 4096000000-N 904  6 EA  121.00 726.00 115.00 690.00SIGN ERECTION, TYPE D
0100 4102000000-N 904  25 EA  97.00 2425.00 91.00 2275.00SIGN ERECTION, TYPE E
0101 4108000000-N 904  12 EA  181.00 2172.00 170.00 2040.00SIGN ERECTION, TYPE F
0102 4109000000-N 904  5 EA  650.00 3250.00 620.00 3100.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0103 4109000000-N 904  2 EA  302.00 604.00 285.00 570.00SIGN ERECTION, TYPE *** (OVRHD)

(B)
0104 4110000000-N 904  5 EA  650.00 3250.00 620.00 3100.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0105 4110000000-N 904  1 EA  302.00 302.00 285.00 285.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0106 4114000000-N 904  1 EA  17.00 17.00 15.00 15.00SIGN ERECTION, MILEMARKERS
0107 4116000000-N 904  3 EA  137.00 411.00 130.00 390.00SIGN ERECTION, OVERLAY (GRD MTD)
0108 4116100000-N 904  4 EA  650.00 2600.00 620.00 2480.00SIGN ERECT, RELOC ** GRD MTD

(A)
0109 4116100000-N 904  8 EA  97.00 776.00 91.00 728.00SIGN ERECT, RELOC ** GRD MTD

(E)
0110 4116100000-N 904  2 EA  77.00 154.00 72.00 144.00SIGN ERECT, RELOC ** GRD MTD

(F)
0111 4116300000-N 904  7 EA  66.00 462.00 62.00 434.00SIGN ERECTION, LOGO - PAN
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0112 4138000000-N 907  4 EA  55.00 220.00 52.00 208.00DISPOSE SUPPORT, STL BM
0113 4152000000-N 907  2 EA  495.00 990.00 465.00 930.00DISPOSE SIGN SYST STL BM
0114 4155000000-N 907  71 EA  1.10 78.10 1.00 71.00DISPOSE SIGN SYST U-CHAN
0115 4158000000-N 907  3 EA  1.10 3.30 10.00 30.00DISPOSE SIGN SYST WOOD
0116 4192000000-N 907  3 EA  1.10 3.30 10.00 30.00DISPOSE SUPPORT, U-CHAN
0117 4234000000-N 907  1 EA  660.00 660.00 620.00 620.00DISPOSE SIGN, A OR B (OVRHD)
0118 4400000000-E 1110  617 SF  11.00 6787.00 5.00 3085.00WORK ZONE SIGNS (STAT)
0119 4405000000-E 1110  1,196 SF  12.00 14352.00 900.00 1076400.00WORK ZONE SIGNS (PORT)
0120 4410000000-E 1110  224 SF  12.00 2688.00 8.50 1904.00WORK ZONE SIGNS (BARR)
0121 4415000000-N 1115  4 EA  3000.00 12000.00 4950.00 19800.00FLASHING ARROW PNL TYPE C
0122 4420000000-N 1120  6 EA  12000.00 72000.00 17000.00 102000.00CHANGEABLE MESSAGE SIGN
0123 4430000000-N 1130  331 EA  75.00 24825.00 41.00 13571.00DRUMS
0124 4435000000-N 1135  100 EA  50.00 5000.00 17.00 1700.00CONES
0125 4445000000-E 1145  160 LF  50.00 8000.00 34.00 5440.00BARRICADES (TYPE III)
0126 4450000000-N 1150  3,200 HR  20.00 64000.00 13.00 41600.00FLAGGER
0127 4465000000-N 1160  2 EA  8000.00 16000.00 4650.00 9300.00TEMPORARY CRASH CUSHIONS
0128 4470000000-N 1160  2 EA  3000.00 6000.00 1550.00 3100.00RESET CRASH CUSHION
0129 4480000000-N 1165  4 EA  12000.00 48000.00 9900.00 39600.00TMIA
0130 4485000000-E 1170  470 LF  19.00 8930.00 21.00 9870.00PORT CONC BARRIER
0131 4490000000-E 1170  1,280 LF  39.00 49920.00 36.00 46080.00PORT CONC BARRIER(ANCHRD)
0132 4495000000-E 1170  460 LF  19.00 8740.00 21.00 9660.00PORT CONC BARRIER(DRAINGE
0133 4500000000-E 1170  470 LF  11.00 5170.00 5.00 2350.00RESET PORT CONC BARRIER
0134 4510000000-N SP   800 HR  75.00 60000.00 62.00 49600.00POLICE
0135 4650000000-N 1251  325 EA  5.00 1625.00 6.00 1950.00TEMP RAISED PVMT MRKS
0136 4685000000-E 1205  14,928 LF  0.40 5971.20 0.40 5971.20THERMO PVT MKG LINES 4"90
0137 4686000000-E 1205  5,811 LF  0.45 2614.95 0.50 2905.50THERMO PVT MKG LINES 4"120
0138 4695000000-E 1205  1,776 LF  0.90 1598.40 1.50 2664.00THERMO PVT MKG LINES 8"90 MILS
0139 4710000000-E 1205  460 LF  5.00 2300.00 7.00 3220.0024"WIDE THERMO 120 MILS
0140 4721000000-E 1205  32 EA  91.00 2912.00 62.00 1984.00THERMO PVT MKG CHARACTER 120
0141 4725000000-E 1205  76 EA  103.00 7828.00 115.00 8740.00THERMO PVT SYMBOL 90MILS
0142 4770000000-E 1205  468 LF  1.80 842.40 2.50 1170.004" COLD APPL PLSTIC LINES TYPE **

(III)
0143 4770000000-E 1205  936 LF  1.90 1778.40 2.50 2340.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0144 4805000000-N 1205  7 EA  210.00 1470.00 205.00 1435.00COLD APPL PLASTIC SYM TYPE **

(III)
0145 4810000000-E 1205  49,425 LF  0.25 12356.25 0.30 14827.50PAINT PVMT MARKINGS 4"
0146 4820000000-E 1205  5,936 LF  0.40 2374.40 0.60 3561.60PAINT PVMT MARKINGS 8"
0147 4835000000-E 1205  870 LF  1.00 870.00 2.00 1740.00PAINT PVT MKG LINES 24"
0148 4840000000-N 1205  80 EA  37.00 2960.00 52.00 4160.00PAINT PVT MKG CHARACTER
0149 4845000000-N 1205  110 EA  37.00 4070.00 52.00 5720.00PAINT PVT MKG SYMBOL
0150 4850000000-E 1205  12,461 LF  0.90 11214.90 0.60 7476.60LINE REMOVAL 4" WIDE
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0151 4860000000-E 1205  1,026 LF  1.65 1692.90 1.00 1026.00LINE REMOVAL 8" WIDE
0152 4870000000-E 1205  186 LF  3.40 632.40 3.00 558.00LINE REMOVAL 24" WIDE
0153 4875000000-N 1205  34 EA  42.00 1428.00 41.00 1394.00REMOVAL OF SYMBL & CHARAC
0154 4905000000-N 1253  487 EA  30.00 14610.00 28.00 13636.00SNOWPLB PVMT MRKER
0155 5255000000-N 1413 Lump Sum 100000.00 20000.00PORTABLE LIGHTING
0156 5325800000-E 1510  1,102 LF  54.00 59508.00 50.00 55100.008" WATER LINE
0157 5326200000-E 1510  120 LF  182.00 21840.00 170.00 20400.0012" WATER LINE
0158 5546000000-E 1515  2 EA  1100.00 2200.00 1050.00 2100.008" VALVE
0159 5648000000-N 1515  7 EA  880.00 6160.00 825.00 5775.00RELOCATE WATER METER
0160 5672000000-N 1515  1 EA  2750.00 2750.00 2600.00 2600.00RELOCATE FIRE HYDRANT
0161 5801000000-E 1530  1,200 LF  13.00 15600.00 12.00 14400.00ABANDON 8" UTILITY PIPE
0162 6000000000-E 1605  3,500 LF  3.00 10500.00 3.00 10500.00TEMPORARY SILT FENCE
0163 6006000000-E 1610  440 TON 48.00 21120.00 50.00 22000.00EROS CONTRL STONE CL A
0164 6009000000-E 1610  1,030 TON 48.00 49440.00 50.00 51500.00EROS CONTRL STONE CL B
0165 6012000000-E 1610  775 TON 44.00 34100.00 40.00 31000.00SEDIMENT CONTROL STONE
0166 6015000000-E 1615 17.5 ACR 440.00 7700.00 740.00 12950.00TEMPORARY MULCHING
0167 6018000000-E 1620  650 LB  1.70 1105.00 4.00 2600.00SEED FOR TEMP SEEDING
0168 6021000000-E 1620 2.5 TON 550.00 1375.00 825.00 2062.50FERT FOR TEMP SEEDING
0169 6024000000-E 1622  350 LF  12.00 4200.00 18.00 6300.00TEMPORARY SLOPE DRAINS
0170 6027000000-N 1622  4 EA  150.00 600.00 340.00 1360.00INLET PROTCN @ SLOPE DRNS
0171 6030000000-E 1630  7,700 CY  6.00 46200.00 8.50 65450.00SILT EXCAVATION
0172 6036000000-E 1631  5,500 SY  2.20 12100.00 1.50 8250.00MATTING FOR EROS CONTROL
0173 6037000000-E SP   50 SY  5.50 275.00 10.00 500.00COIR FIBER MAT
0174 6038000000-E SP   750 SY  6.50 4875.00 8.00 6000.00PERM SOIL REINF MAT
0175 6042000000-E 1632  1,250 LF  5.00 6250.00 2.00 2500.001/4" HARDWARE CLOTH
0176 6071030000-E SP   760 LF  10.00 7600.00 5.00 3800.00COIR FIBER BAFFLES
0177 6071050000-E SP   1 EA  2000.00 2000.00 425.00 425.00**" SKIMMER

(1-1/2")
0178 6071050000-E SP   3 EA  2000.00 6000.00 650.00 1950.00**" SKIMMER

(2-1/2")
0179 6071050000-E SP   1 EA  4000.00 4000.00 1100.00 1100.00**" SKIMMER

(4")
0180 6071050000-E SP   1 EA  5000.00 5000.00 1650.00 1650.00**" SKIMMER

(5")
0181 6084000000-E 1660 25.5 ACR 1540.00 39270.00 1600.00 40800.00SEEDING AND MULCHING
0182 6087000000-E 1660 10.5 ACR 55.00 577.50 82.00 861.00MOWING
0183 6090000000-E 1661  150 LB  5.50 825.00 12.00 1800.00SEED FOR REPAIR SEEDING
0184 6093000000-E 1661 0.5 TON 650.00 325.00 2050.00 1025.00FERT FOR REPAIR SEEDING
0185 6096000000-E 1662  425 LB  1.10 467.50 4.00 1700.00SEED FOR SUPP SEEDING
0186 6108000000-E 1665  19 TON 495.00 9405.00 410.00 7790.00FERTILIZER TOPDRESSING
0187 6114000000-N SP   2 HR  55.00 110.00 91.00 182.00SPECIALIZED HAND MOWING
0188 6117000000-N SP   18 EA  220.00 3960.00 310.00 5580.00RESPONSE FOR EROS CONTROL
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0189 7060000000-E 1705  5,580 LF  2.00 11160.00 2.00 11160.00SIGNAL CABLE
0190 7120000000-E 1705  40 EA  1045.00 41800.00 980.00 39200.00VEHICLE SIGNAL HD (12", 3 SECT)
0191 7144000000-E 1705  17 EA  1595.00 27115.00 1500.00 25500.00VEHICLE SIGNAL HD (12", 5 SECT)
0192 7252000000-E 1710  2,263 LF  3.30 7467.90 3.00 6789.00MESSENGER CABLE (1/4")
0193 7264000000-E 1710  1,330 LF  4.40 5852.00 4.00 5320.00MESSENGER CABLE (3/8")
0194 7279000000-E 1715  490 LF  1.40 686.00 1.50 735.00TRACER WIRE
0195 7300000000-E 1715  1,920 LF  6.50 12480.00 6.00 11520.00UNPAVED TRENCH (***********)

(1, 1")
0196 7301000000-E 1715  490 LF  21.00 10290.00 20.00 9800.00DIRECT DRILL (***********)

(1, 2")
0197 7324000000-N 1716  21 EA  302.00 6342.00 285.00 5985.00JUNCTION BOX (STANDARD SIZE)
0198 7348000000-N 1716  6 EA  715.00 4290.00 670.00 4020.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0199 7360000000-N 1720  14 EA  907.00 12698.00 850.00 11900.00WOOD POLE
0200 7372000000-N 1721  37 EA  198.00 7326.00 185.00 6845.00GUY ASSEMBLY
0201 7408000000-E 1722  5 EA  429.00 2145.00 400.00 2000.001" RISER WITH WEATHERHEAD
0202 7420000000-E 1722  16 EA  324.00 5184.00 305.00 4880.002" RISER WITH WEATHERHEAD
0203 7432000000-E 1722  3 EA  324.00 972.00 305.00 915.002" RISER WITH TUBING
0204 7444000000-E 1725  5,765 LF  4.60 26519.00 4.50 25942.50INDUCTIVE LOOP SAWCUT
0205 7456000000-E 1726  6,930 LF  1.30 9009.00 1.00 6930.00LEAD-IN CABLE(********)

(18-2)
0206 7456000000-E 1726  805 LF  1.95 1569.75 2.00 1610.00LEAD-IN CABLE(********)

(18-4)
0207 7516000000-E 1730  3,300 LF  2.15 7095.00 2.00 6600.00COMMUNICATIONS CABLE (** FIBER)

(12)
0208 7552000000-N 1731  4 EA  2310.00 9240.00 2150.00 8600.00INTERCONNECT CENTER
0209 7564000000-N 1732  4 EA  2300.00 9200.00 2150.00 8600.00FIBER-OPTIC TRANS DROP/REP
0210 7566000000-N 1733  6 EA  209.00 1254.00 195.00 1170.00DELINEATOR MARKER
0211 7568000000-N SP   1 EA  2310.00 2310.00 2150.00 2150.00FURN FIB-OPT RESTORAT KIT
0212 7574000000-N SP   1 EA  2310.00 2310.00 2150.00 2150.00FURN FIB-OPT TRANSCEIVER
0213 7575142000-N SP   3 EA  4180.00 12540.00 3900.00 11700.00900MHZ WIRELESS RADIO SYSTEM
0214 7575160000-E 1734  2,400 LF  1.30 3120.00 1.00 2400.00REM EXT COMM CABLE
0215 7576000000-N SP   16 EA  5969.00 95504.00 5600.00 89600.00METAL STRAIN SIGNAL POLE
0216 7613000000-N SP   16 EA  950.00 15200.00 925.00 14800.00SOIL TEST
0217 7614100000-E SP   96 CY  825.00 79200.00 775.00 74400.00DRILLED PIER FOUND
0218 7636000000-N 1745  11 EA  319.00 3509.00 300.00 3300.00SIGN FOR SIGNALS
0219 7684000000-N 1750  3 EA  825.00 2475.00 775.00 2325.00SIGNAL CABINET FOUNDATION
0220 7756000000-N 1751  3 EA  14960.00 44880.00 14000.00 42000.00CONTLR WITH CBNT, 2070L BASE MTD
0221 7768000000-N 1751  1 EA  12650.00 12650.00 11800.00 11800.00CONTLR WITH CBNT, 2070L POLE MTD
0222 7780000000-N 1751  16 EA  176.00 2816.00 165.00 2640.00DETECTOR CARD (TYPE 2070L)
0223 7901000000-N 1753  3 EA  495.00 1485.00 465.00 1395.00CABINET BASE EXTENDER
0224 7948000000-N SP   1 EA  2310.00 2310.00 2150.00 2150.00TRAFFIC SIGNAL REMOVAL
0225 7980000000-N SP   1 EA  1320.00 1320.00 1250.00 1250.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS LIGHTNING ARRESTOR
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0226 7980000000-N SP   1 EA  2420.00 2420.00 2250.00 2250.00GENERIC SIGNAL ITEM (EA)
FURNISH WIRELESS RADIO MODEM

0227 0366000000-E 310  1,768 LF  15" RC PIPE CULV III
0228 0372000000-E 310  944 LF  18" RC PIPE CULV III
0229 0378000000-E 310  1,192 LF  24" RC PIPE CULV III
0230 0366000000-E 310  1,488 LF  33.00 49104.00 31.00 46128.0015" RC PIPE CULV III
0231 0372000000-E 310  836 LF  37.00 30932.00 35.00 29260.0018" RC PIPE CULV III
0232 0378000000-E 310  812 LF  48.00 38976.00 45.00 36540.0024" RC PIPE CULV III
0233 0536000000-E SP   280 LF  29.00 8120.00 27.00 7560.00***" HDPE PIPE CULVTS

(15")
0234 0536000000-E SP   108 LF  33.00 3564.00 31.00 3348.00***" HDPE PIPE CULVTS

(18")
0235 0536000000-E SP   380 LF  44.00 16720.00 41.00 15580.00***" HDPE PIPE CULVTS

(24")
0236 0366000000-E 310  1,488 LF  15" RC PIPE CULV III
0237 0372000000-E 310  836 LF  18" RC PIPE CULV III
0238 0378000000-E 310  812 LF  24" RC PIPE CULV III
0239 0540000000-E SP   280 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")
0240 0540000000-E SP   108 LF  ***" ALUM CORR STL PIPE CULV **TK

(18", 0.064")
0241 0540000000-E SP   380 LF  ***" ALUM CORR STL PIPE CULV **TK

(24", 0.064")

WALL ITEMS

0242 8436000000-E 453  969 SF  112.00 108528.00 82.00 79458.00GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0243 8035000000-N 402 Lump Sum 70000.00 72100.00REMV EXIST STR **********
(32+25.27 -L-)

0244 8091000000-N 410 Lump Sum 40000.00 10300.00FND EXCAV B** STA *******
(32+25.27 -L-)

0245 8119000000-E 412  1,530 CY  10.00 15300.00 5.50 8415.00UNCLASSIFIED STR EXCAV
0246 8147000000-E 420  24,500 SF  25.00 612500.00 27.00 661500.00REINF CONCRETE DECK SLAB
0247 8161000000-E 420  24,719 SF  0.30 7415.70 0.40 9887.60GROOVING BRIDGE FLOORS
0248 8182000000-E 420 333.7 CY  600.00 200220.00 830.00 276971.00CLASS A CONCRETE (BRIDGE)
0249 8210000000-N 422 Lump Sum 107000.00 103000.00BRG APPR SLAB ***********

(32+25.27 -L-)
0250 8217000000-E 425  46,464 LB  1.00 46464.00 1.00 46464.00REINF STEEL (BRIDGE)
0251 8238000000-E 425  1,833 LB  1.30 2382.90 1.50 2749.50SPIRAL COL REINF STL BRG
0252 8280000000-E 440 Lump Sum 1575000.00 1392500.00STRUCTURAL STEEL
0253 8364000000-E 450  9,040 LF  50.00 452000.00 39.00 352560.00HP12X53 PILES
0254 8482000000-E 460 447.88 LF  170.00 76139.60 175.00 78379.00THREE BAR METAL RAIL
0255 8531000000-E 462  1,181 SY  65.00 76765.00 62.00 73222.004" SLOPE PROTECTION
0256 8650000000-N SP  Lump Sum 36000.00 30900.00POT BEARINGS
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0257 8657000000-N 430 Lump Sum 7000.00 10300.00ELASTOMERIC BEARINGS
0258 8692000000-N SP  Lump Sum 35000.00 22700.00EVAZOTE JOINT SEALS

 

    TOTAL 11882350.83 TOTAL 12233907.70CONTRACT TOTAL

 

    SUB-TOTAL 8414635.63 SUB-TOTAL 9002501.60ROADWAY ITEMS
    SUB-TOTAL 108528.00 SUB-TOTAL 79458.00WALL ITEMS
    SUB-TOTAL 3359187.20 SUB-TOTAL 3151948.10STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10190525.23APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  10609778.42DANE CONSTRUCTION, INC.
     3  10714294.35SMITH-ROWE, INC.
     4  11350484.32BLYTHE CONSTRUCTION, INC.
     5  11719140.19VECELLIO & GROGAN INC
     6  11778446.90TRIANGLE GRADING & PAVING, INC
     7  11882350.83ENGLISH CONSTRUCTION CO., INC.
     8  12233907.70LARCO CONSTRUCTION A DIV. OF SLOAN

CONSTRUCTION CO
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 138500.00 139000.00 133000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 18000.00 14887.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 40000.00 46000.00 30649.00REINF BRG APPR **********

(21+00.00)
0004 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00 164.00 164.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,250 CY  8.00 10000.00 10.00 12500.00 6.00 7500.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 120000.00 118000.00 120408.00GRADING
0007 0080000000-E SP   30 TON 50.00 1500.00 35.00 1050.00 73.00 2190.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  23,375 CY  8.00 187000.00 8.50 198687.50 9.00 210375.00BORROW EXCAVATION
0009 0134000000-E 240  2,720 CY  5.00 13600.00 10.00 27200.00 4.00 10880.00DRAINAGE DITCH EXCAVATION
0010 0195000000-E 265  1,000 CY  20.00 20000.00 2.00 2000.00 49.00 49000.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  1,000 SY  5.00 5000.00 3.00 3000.00 3.00 3000.00SOIL STABILIZATION FABRIC
0012 0241000000-E SP   550 SY  50.00 27500.00 55.00 30250.00 57.00 31350.00GENERIC GRADING ITEM (SY)

ROCK PLATING
0013 0255000000-E SP   50 TON 100.00 5000.00 50.00 2500.00 137.00 6850.00GENERIC GRADING ITEM (TON)

DISPOSAL OF CONTAMINATED SOIL
0014 0318000000-E 300  47 TON 40.00 1880.00 35.00 1645.00 43.00 2021.00FND CONDIT MATL MINOR STRS
0015 0343000000-E 310  28 LF  30.00 840.00 33.00 924.00 39.00 1092.0015" SIDE DRAIN PIPE
0016 0344000000-E 310  40 LF  36.00 1440.00 42.00 1680.00 57.00 2280.0018" SIDE DRAIN PIPE
0017 0366000000-E 310  104 LF  50.00 5200.00 28.00 2912.00 36.00 3744.0015" RC PIPE CULV III
0018 0372000000-E 310  20 LF  75.00 1500.00 47.00 940.00 57.00 1140.0018" RC PIPE CULV III
0019 0708000000-E 310  250 LF  50.00 12500.00 36.00 9000.00 37.00 9250.0015" BCCSP B 0.064"
0020 0806000000-E 310  4 EA  250.00 1000.00 250.00 1000.00 301.00 1204.0015" BCCS ELB B 0.064"
0021 0995000000-E 340  105 LF  10.00 1050.00 10.00 1050.00 20.00 2100.00PIPE REMOVAL
0022 1220000000-E 545  100 TON 40.00 4000.00 35.00 3500.00 42.00 4200.00INCIDENTAL STONE BASE
0023 1489000000-E 610  757 TON 60.00 45420.00 63.00 47691.00 66.00 49962.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  462 TON 60.00 27720.00 63.00 29106.00 66.00 30492.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  1,050 TON 60.00 63000.00 63.00 66150.00 66.00 69300.00ASP CONC SURF CRS S9.5B
0026 1560000000-E 620  118 TON 404.00 47672.00 407.00 48026.00 442.00 52156.00ASP FOR PLANT MIX  PG64-22
0027 1693000000-E 654  30 TON 425.00 12750.00 200.00 6000.00 219.00 6570.00ASPH PLT MIX PVMT REPAIR
0028 2000000000-N 806  12 EA  200.00 2400.00 240.00 2880.00 219.00 2628.00RIGHT OF WAY MARKERS
0029 2253000000-E 840 0.45 CY  750.00 337.50 2500.00 1125.00 2408.00 1083.60PIPE COLLARS
0030 2286000000-N 840  4 EA  1750.00 7000.00 1700.00 6800.00 2080.00 8320.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  4 EA  1000.00 4000.00 400.00 1600.00 657.00 2628.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  401 LF  19.95 7999.95 19.95 7999.95 33.00 13233.00SHOULDER BERM GUTTER
0033 2830000000-N 858  1 EA  750.00 750.00 800.00 800.00 876.00 876.00ADJ MANHOLES
0034 3030000000-E 862  1,775 LF  13.90 24672.50 13.90 24672.50 15.00 26625.00STL BM GUARDRAIL
0035 3045000000-E 862  75 LF  15.50 1162.50 17.00 1275.00 15.00 1125.00SBGR SHOP CURVED
0036 3150000000-N 862  3 EA  15.00 45.00 39.00 117.00 44.00 132.00ADDIT GUARDRAIL POSTS
0037 3195000000-N 862  1 EA  450.00 450.00 410.00 410.00 465.00 465.00GR ANCHOR TYPE AT-1
0038 3270000000-N SP   3 EA  1675.00 5025.00 1650.00 4950.00 1751.00 5253.00GR ANCHOR TYPE 350
0039 3317000000-N 862  4 EA  1265.00 5060.00 1200.00 4800.00 1314.00 5256.00GR ANCHOR TYPE B-77
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0040 3360000000-E 863  1,876 LF  1.00 1876.00 1.00 1876.00 1.00 1876.00REMOVE EXISTING GUARDRAIL
0041 3389100000-N SP   2 EA  800.00 1600.00 1060.00 2120.00 876.00 1752.00GDRL ANCH UNITS 350 TEMP
0042 3635000000-E 876  110 TON 40.00 4400.00 40.00 4400.00 0.01 1.10RIP RAP, CLASS II
0043 3649000000-E 876  5 TON 40.00 200.00 40.00 200.00 113.00 565.00RIP RAP, CLASS B
0044 3656000000-E 876  945 SY  5.00 4725.00 3.00 2835.00 3.00 2835.00FILTER FABRIC FOR DRAINGE
0045 4400000000-E 1110  52 SF  6.25 325.00 5.60 291.20 7.00 364.00WORK ZONE SIGNS (STAT)
0046 4405000000-E 1110  96 SF  9.10 873.60 12.00 1152.00 10.00 960.00WORK ZONE SIGNS (PORT)
0047 4410000000-E 1110  20 SF  8.45 169.00 5.30 106.00 9.00 180.00WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130  25 EA  34.50 862.50 50.00 1250.00 38.00 950.00DRUMS
0049 4435000000-N 1135  32 EA  16.65 532.80 35.00 1120.00 18.00 576.00CONES
0050 4445000000-E 1145  375 LF  28.50 10687.50 27.50 10312.50 31.00 11625.00BARRICADES (TYPE III)
0051 4450000000-N 1150  140 HR  15.00 2100.00 20.00 2800.00 20.00 2800.00FLAGGER
0052 4650000000-N 1251  46 EA  8.00 368.00 8.00 368.00 9.00 414.00TEMP RAISED PVMT MRKS
0053 4685000000-E 1205  2,880 LF  1.00 2880.00 1.00 2880.00 1.00 2880.00THERMO PVT MKG LINES 4"90
0054 4686000000-E 1205  2,880 LF  1.10 3168.00 1.10 3168.00 1.00 2880.00THERMO PVT MKG LINES 4"120
0055 4730000000-E 1205  1,600 LF  5.00 8000.00 5.00 8000.00 5.00 8000.004" EPOXY PVT MKG LINES
0056 4810000000-E 1205  7,360 LF  0.40 2944.00 0.40 2944.00 0.44 3238.40PAINT PVMT MARKINGS 4"
0057 4900000000-N 1251  10 EA  20.00 200.00 20.00 200.00 22.00 220.00PERM RAISED PVMT MARKERS
0058 4905000000-N 1253  36 EA  70.00 2520.00 70.00 2520.00 77.00 2772.00SNOWPLB PVMT MRKER
0059 5648000000-N 1515  4 EA  1000.00 4000.00 600.00 2400.00 985.00 3940.00RELOCATE WATER METER
0060 5672000000-N 1515  1 EA  1000.00 1000.00 1800.00 1800.00 2518.00 2518.00RELOCATE FIRE HYDRANT
0061 5768000000-N 1520  4 EA  1000.00 4000.00 1000.00 4000.00 985.00 3940.00SANITARY SEWER CLEAN-OUT
0062 6000000000-E 1605  1,200 LF  5.00 6000.00 2.10 2520.00 3.00 3600.00TEMPORARY SILT FENCE
0063 6006000000-E 1610  100 TON 40.00 4000.00 40.00 4000.00 47.00 4700.00EROS CONTRL STONE CL A
0064 6009000000-E 1610  500 TON 40.00 20000.00 40.00 20000.00 44.00 22000.00EROS CONTRL STONE CL B
0065 6012000000-E 1610  450 TON 40.00 18000.00 35.00 15750.00 42.00 18900.00SEDIMENT CONTROL STONE
0066 6015000000-E 1615 3.5 ACR 750.00 2625.00 850.00 2975.00 876.00 3066.00TEMPORARY MULCHING
0067 6018000000-E 1620  150 LB  5.00 750.00 4.20 630.00 10.00 1500.00SEED FOR TEMP SEEDING
0068 6021000000-E 1620 0.5 TON 1000.00 500.00 1250.00 625.00 2014.00 1007.00FERT FOR TEMP SEEDING
0069 6024000000-E 1622  335 LF  13.00 4355.00 12.00 4020.00 14.00 4690.00TEMPORARY SLOPE DRAINS
0070 6027000000-N 1622  7 EA  330.00 2310.00 150.00 1050.00 192.00 1344.00INLET PROTCN @ SLOPE DRNS
0071 6029000000-E SP   750 LF  2.50 1875.00 2.00 1500.00 3.00 2250.00SAFETY FENCE
0072 6030000000-E 1630  1,210 CY  5.00 6050.00 2.00 2420.00 2.00 2420.00SILT EXCAVATION
0073 6036000000-E 1631  1,270 SY  3.00 3810.00 2.05 2603.50 2.00 2540.00MATTING FOR EROS CONTROL
0074 6042000000-E 1632  100 LF  5.00 500.00 4.75 475.00 5.00 500.001/4" HARDWARE CLOTH
0075 6045000000-E SP   60 LF  41.05 2463.00 100.00 6000.00 62.00 3720.00**" TEMPORARY PIPE

(18")
0076 6048000000-E SP   150 SY  55.00 8250.00 50.00 7500.00 44.00 6600.00FLOAT TURBIDITY CURTAIN
0077 6069000000-E 1638  40 CY  25.00 1000.00 10.00 400.00 164.00 6560.00STILLING BASINS
0078 6070000000-N SP   12 EA  550.00 6600.00 400.00 4800.00 821.00 9852.00SPECIAL STILLING BASINS
0079 6071030000-E SP   350 LF  10.00 3500.00 6.00 2100.00 5.00 1750.00COIR FIBER BAFFLES
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0080 6084000000-E 1660 3.5 ACR 1650.00 5775.00 1325.00 4637.50 3076.00 10766.00SEEDING AND MULCHING
0081 6087000000-E 1660 2.5 ACR 100.00 250.00 200.00 500.00 328.00 820.00MOWING
0082 6090000000-E 1661  50 LB  1.00 50.00 5.00 250.00 13.00 650.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 1000.00 250.00 1500.00 375.00 1992.00 498.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  100 LB  1.00 100.00 5.00 500.00 13.00 1300.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 2.75 TON 350.00 962.50 575.00 1581.25 1762.00 4845.50FERTILIZER TOPDRESSING
0086 6111000000-E SP   45 LF  45.00 2025.00 150.00 6750.00 66.00 2970.00IMPERVIOUS DIKE
0087 6114000000-N SP  4.5 HR  50.00 225.00 70.00 315.00 219.00 985.50SPECIALIZED HAND MOWING
0088 6117000000-N SP   8 EA  200.00 1600.00 10.00 80.00 547.00 4376.00RESPONSE FOR EROS CONTROL
0089 6123000000-E 1670 1.35 ACR 1000.00 1350.00 2000.00 2700.00 3503.00 4729.05REFORESTATION

CULVERT ITEMS

0090 8126000000-N 414 Lump Sum 9500.00 15000.00 8757.00CULV EXCAV @ ************
(26+26.72-L-)

0091 8133000000-E 414  13 TON 50.20 652.60 100.00 1300.00 60.00 780.00FND CONDIT MAT, BOX CULV
0092 8196000000-E 420 38.5 CY  845.00 32532.50 1150.00 44275.00 1002.00 38577.00CLASS A CONCRETE (CULV)
0093 8245000000-E 425  4,202 LB  1.00 4202.00 2.20 9244.40 2.00 8404.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0094 8017000000-N SP  Lump Sum 165000.00 215500.00 279128.00CM&R TEMP ACCESS ***********
(21+00.00-L-)

0095 8035000000-N 402 Lump Sum 144125.00 122500.00 43785.00REMV EXIST STR **********
(21+00.00-L-)

0096 8105560000-E SP  155.59 LF  575.00 89464.25 292.30 45478.96 460.00 71571.404'-0" DRILLD PIER IN SOIL
0097 8105660000-E SP   81 LF  2160.00 174960.00 2370.45 192006.45 2353.00 190593.004'-0" DRILLD PIER NO SOIL
0098 8111600000-E SP  66.7 LF  220.00 14674.00 327.00 21810.90 274.00 18275.80PERM STL CASING FOR 4' PIER
0099 8113000000-N SP   4 EA  500.00 2000.00 835.00 3340.00 547.00 2188.00SID INSPECTION
0100 8114000000-N SP   1 EA  500.00 500.00 835.00 835.00 547.00 547.00SPT TESTING
0101 8115000000-N SP   3 EA  2500.00 7500.00 2540.00 7620.00 3284.00 9852.00CROSSHOLE SONIC LOGGING
0102 8147000000-E 420  14,081 SF  26.50 373146.50 22.10 311190.10 12.75 179532.75REINF CONCRETE DECK SLAB
0103 8161000000-E 420  12,977 SF  0.31 4022.87 0.28 3633.56 1.00 12977.00GROOVING BRIDGE FLOORS
0104 8182000000-E 420 198.5 CY  850.00 168725.00 650.30 129084.55 985.00 195522.50CLASS A CONCRETE (BRIDGE)
0105 8210000000-N 422 Lump Sum 30750.00 35600.00 27366.00BRG APPR SLAB ***********

(21+00.00-L-)
0106 8217000000-E 425  57,447 LB  1.00 57447.00 0.93 53425.71 2.00 114894.00REINF STEEL (BRIDGE)
0107 8238000000-E 425  10,230 LB  1.45 14833.50 1.93 19743.90 2.00 20460.00SPIRAL COL REINF STL BRG
0108 8277000000-E 430 1,579.43 LF  220.00 347474.60 265.60 419496.61 252.00 398016.3672" MOD PRESTR CONC GIRDR
0109 8364000000-E 450  945 LF  52.75 49848.75 44.55 42099.75 49.00 46305.00HP12X53 PILES
0110 8503000000-E 460 798.94 LF  42.00 33555.48 45.60 36431.66 44.00 35153.36CONCRETE BARRIER RAIL
0111 8608000000-E 876  885 TON 1.00 885.00 1.00 885.00 0.01 8.85RIP RAP II (2'-0")
0112 8622000000-E 876  985 SY  2.50 2462.50 3.00 2955.00 3.00 2955.00FILTER FABRIC FOR DRAINAGE
0113 8657000000-N 430 Lump Sum 7500.00 6370.00 21892.00ELASTOMERIC BEARINGS
0114 8692000000-N SP  Lump Sum 10000.00 11600.00 10946.00EVAZOTE JOINT SEALS
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    TOTAL 2776343.90 TOTAL 2781467.45 TOTAL 2846101.17CONTRACT TOTAL

 

    SUB-TOTAL 1030582.35 SUB-TOTAL 1030040.90 SUB-TOTAL 1107614.15ROADWAY ITEMS
    SUB-TOTAL 46887.10 SUB-TOTAL 69819.40 SUB-TOTAL 56518.00CULVERT ITEMS
    SUB-TOTAL 1698874.45 SUB-TOTAL 1681607.15 SUB-TOTAL 1681969.02STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 145000.00 142000.00 145000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 20000.00 35000.00 16000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 30000.00 45000.00 50000.00REINF BRG APPR **********

(21+00.00)
0004 0050000000-E 226  1 ACR 150.00 150.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,250 CY  5.50 6875.00 7.50 9375.00 8.00 10000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 151100.00 100000.00 120000.00GRADING
0007 0080000000-E SP   30 TON 67.00 2010.00 32.00 960.00 50.00 1500.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  23,375 CY  8.30 194012.50 11.25 262968.75 8.80 205700.00BORROW EXCAVATION
0009 0134000000-E 240  2,720 CY  3.50 9520.00 9.50 25840.00 5.00 13600.00DRAINAGE DITCH EXCAVATION
0010 0195000000-E 265  1,000 CY  45.00 45000.00 58.00 58000.00 20.00 20000.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  1,000 SY  2.50 2500.00 2.05 2050.00 5.00 5000.00SOIL STABILIZATION FABRIC
0012 0241000000-E SP   550 SY  52.00 28600.00 47.00 25850.00 50.00 27500.00GENERIC GRADING ITEM (SY)

ROCK PLATING
0013 0255000000-E SP   50 TON 125.00 6250.00 60.00 3000.00 100.00 5000.00GENERIC GRADING ITEM (TON)

DISPOSAL OF CONTAMINATED SOIL
0014 0318000000-E 300  47 TON 39.00 1833.00 34.00 1598.00 40.00 1880.00FND CONDIT MATL MINOR STRS
0015 0343000000-E 310  28 LF  36.00 1008.00 27.00 756.00 35.00 980.0015" SIDE DRAIN PIPE
0016 0344000000-E 310  40 LF  52.00 2080.00 30.00 1200.00 41.00 1640.0018" SIDE DRAIN PIPE
0017 0366000000-E 310  104 LF  33.00 3432.00 28.00 2912.00 55.00 5720.0015" RC PIPE CULV III
0018 0372000000-E 310  20 LF  52.00 1040.00 30.00 600.00 80.00 1600.0018" RC PIPE CULV III
0019 0708000000-E 310  250 LF  34.00 8500.00 33.00 8250.00 55.00 13750.0015" BCCSP B 0.064"
0020 0806000000-E 310  4 EA  275.00 1100.00 400.00 1600.00 250.00 1000.0015" BCCS ELB B 0.064"
0021 0995000000-E 340  105 LF  18.00 1890.00 15.00 1575.00 10.00 1050.00PIPE REMOVAL
0022 1220000000-E 545  100 TON 38.00 3800.00 38.00 3800.00 45.00 4500.00INCIDENTAL STONE BASE
0023 1489000000-E 610  757 TON 60.00 45420.00 68.00 51476.00 63.00 47691.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  462 TON 60.00 27720.00 68.00 31416.00 63.00 29106.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  1,050 TON 60.00 63000.00 68.00 71400.00 63.00 66150.00ASP CONC SURF CRS S9.5B
0026 1560000000-E 620  118 TON 404.00 47672.00 450.00 53100.00 404.00 47672.00ASP FOR PLANT MIX  PG64-22
0027 1693000000-E 654  30 TON 250.00 7500.00 225.00 6750.00 150.00 4500.00ASPH PLT MIX PVMT REPAIR
0028 2000000000-N 806  12 EA  200.00 2400.00 145.00 1740.00 240.00 2880.00RIGHT OF WAY MARKERS
0029 2253000000-E 840 0.45 CY  2200.00 990.00 1250.00 562.50 2000.00 900.00PIPE COLLARS
0030 2286000000-N 840  4 EA  1900.00 7600.00 1560.00 6240.00 1500.00 6000.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  4 EA  600.00 2400.00 540.00 2160.00 1000.00 4000.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  401 LF  40.00 16040.00 18.00 7218.00 28.00 11228.00SHOULDER BERM GUTTER
0033 2830000000-N 858  1 EA  800.00 800.00 350.00 350.00 800.00 800.00ADJ MANHOLES
0034 3030000000-E 862  1,775 LF  13.25 23518.75 15.50 27512.50 13.25 23518.75STL BM GUARDRAIL
0035 3045000000-E 862  75 LF  14.00 1050.00 17.30 1297.50 14.00 1050.00SBGR SHOP CURVED
0036 3150000000-N 862  3 EA  40.00 120.00 17.00 51.00 40.00 120.00ADDIT GUARDRAIL POSTS
0037 3195000000-N 862  1 EA  425.00 425.00 500.00 500.00 425.00 425.00GR ANCHOR TYPE AT-1
0038 3270000000-N SP   3 EA  1600.00 4800.00 1870.00 5610.00 1600.00 4800.00GR ANCHOR TYPE 350
0039 3317000000-N 862  4 EA  1200.00 4800.00 1410.00 5640.00 1200.00 4800.00GR ANCHOR TYPE B-77
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0040 3360000000-E 863  1,876 LF  0.55 1031.80 2.00 3752.00 0.55 1031.80REMOVE EXISTING GUARDRAIL
0041 3389100000-N SP   2 EA  800.00 1600.00 900.00 1800.00 800.00 1600.00GDRL ANCH UNITS 350 TEMP
0042 3635000000-E 876  110 TON 42.00 4620.00 50.00 5500.00 44.00 4840.00RIP RAP, CLASS II
0043 3649000000-E 876  5 TON 103.00 515.00 75.00 375.00 60.00 300.00RIP RAP, CLASS B
0044 3656000000-E 876  945 SY  2.50 2362.50 2.30 2173.50 5.00 4725.00FILTER FABRIC FOR DRAINGE
0045 4400000000-E 1110  52 SF  10.00 520.00 15.00 780.00 15.00 780.00WORK ZONE SIGNS (STAT)
0046 4405000000-E 1110  96 SF  10.00 960.00 15.00 1440.00 35.00 3360.00WORK ZONE SIGNS (PORT)
0047 4410000000-E 1110  20 SF  10.00 200.00 15.00 300.00 10.00 200.00WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130  25 EA  40.00 1000.00 45.00 1125.00 115.00 2875.00DRUMS
0049 4435000000-N 1135  32 EA  20.00 640.00 22.00 704.00 15.00 480.00CONES
0050 4445000000-E 1145  375 LF  35.00 13125.00 10.00 3750.00 10.00 3750.00BARRICADES (TYPE III)
0051 4450000000-N 1150  140 HR  18.00 2520.00 16.00 2240.00 33.00 4620.00FLAGGER
0052 4650000000-N 1251  46 EA  8.00 368.00 9.00 414.00 8.00 368.00TEMP RAISED PVMT MRKS
0053 4685000000-E 1205  2,880 LF  1.00 2880.00 1.20 3456.00 1.00 2880.00THERMO PVT MKG LINES 4"90
0054 4686000000-E 1205  2,880 LF  1.10 3168.00 1.25 3600.00 1.10 3168.00THERMO PVT MKG LINES 4"120
0055 4730000000-E 1205  1,600 LF  5.00 8000.00 5.60 8960.00 5.00 8000.004" EPOXY PVT MKG LINES
0056 4810000000-E 1205  7,360 LF  0.40 2944.00 0.50 3680.00 0.40 2944.00PAINT PVMT MARKINGS 4"
0057 4900000000-N 1251  10 EA  20.00 200.00 22.00 220.00 20.00 200.00PERM RAISED PVMT MARKERS
0058 4905000000-N 1253  36 EA  70.00 2520.00 78.00 2808.00 70.00 2520.00SNOWPLB PVMT MRKER
0059 5648000000-N 1515  4 EA  900.00 3600.00 900.00 3600.00 1000.00 4000.00RELOCATE WATER METER
0060 5672000000-N 1515  1 EA  2300.00 2300.00 1800.00 1800.00 1000.00 1000.00RELOCATE FIRE HYDRANT
0061 5768000000-N 1520  4 EA  900.00 3600.00 500.00 2000.00 1000.00 4000.00SANITARY SEWER CLEAN-OUT
0062 6000000000-E 1605  1,200 LF  3.00 3600.00 5.00 6000.00 2.50 3000.00TEMPORARY SILT FENCE
0063 6006000000-E 1610  100 TON 43.00 4300.00 50.00 5000.00 44.00 4400.00EROS CONTRL STONE CL A
0064 6009000000-E 1610  500 TON 40.00 20000.00 50.00 25000.00 44.00 22000.00EROS CONTRL STONE CL B
0065 6012000000-E 1610  450 TON 38.00 17100.00 45.00 20250.00 44.00 19800.00SEDIMENT CONTROL STONE
0066 6015000000-E 1615 3.5 ACR 750.00 2625.00 700.00 2450.00 750.00 2625.00TEMPORARY MULCHING
0067 6018000000-E 1620  150 LB  5.00 750.00 3.50 525.00 5.00 750.00SEED FOR TEMP SEEDING
0068 6021000000-E 1620 0.5 TON 1000.00 500.00 560.00 280.00 1000.00 500.00FERT FOR TEMP SEEDING
0069 6024000000-E 1622  335 LF  13.00 4355.00 17.00 5695.00 13.00 4355.00TEMPORARY SLOPE DRAINS
0070 6027000000-N 1622  7 EA  175.00 1225.00 115.00 805.00 120.00 840.00INLET PROTCN @ SLOPE DRNS
0071 6029000000-E SP   750 LF  3.00 2250.00 3.50 2625.00 2.50 1875.00SAFETY FENCE
0072 6030000000-E 1630  1,210 CY  2.00 2420.00 7.25 8772.50 5.00 6050.00SILT EXCAVATION
0073 6036000000-E 1631  1,270 SY  3.00 3810.00 2.50 3175.00 3.00 3810.00MATTING FOR EROS CONTROL
0074 6042000000-E 1632  100 LF  5.00 500.00 5.60 560.00 4.75 475.001/4" HARDWARE CLOTH
0075 6045000000-E SP   60 LF  57.00 3420.00 40.00 2400.00 39.00 2340.00**" TEMPORARY PIPE

(18")
0076 6048000000-E SP   150 SY  35.00 5250.00 22.00 3300.00 20.00 3000.00FLOAT TURBIDITY CURTAIN
0077 6069000000-E 1638  40 CY  50.00 2000.00 15.00 600.00 50.00 2000.00STILLING BASINS
0078 6070000000-N SP   12 EA  1000.00 12000.00 1125.00 13500.00 185.00 2220.00SPECIAL STILLING BASINS
0079 6071030000-E SP   350 LF  5.00 1750.00 5.60 1960.00 6.00 2100.00COIR FIBER BAFFLES
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0080 6084000000-E 1660 3.5 ACR 1650.00 5775.00 1700.00 5950.00 1650.00 5775.00SEEDING AND MULCHING
0081 6087000000-E 1660 2.5 ACR 100.00 250.00 50.00 125.00 100.00 250.00MOWING
0082 6090000000-E 1661  50 LB  1.00 50.00 4.50 225.00 1.00 50.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 1000.00 250.00 560.00 140.00 1000.00 250.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  100 LB  1.00 100.00 3.50 350.00 1.00 100.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 2.75 TON 350.00 962.50 560.00 1540.00 350.00 962.50FERTILIZER TOPDRESSING
0086 6111000000-E SP   45 LF  50.00 2250.00 45.00 2025.00 75.00 3375.00IMPERVIOUS DIKE
0087 6114000000-N SP  4.5 HR  50.00 225.00 50.00 225.00 50.00 225.00SPECIALIZED HAND MOWING
0088 6117000000-N SP   8 EA  1.00 8.00 250.00 2000.00 1.00 8.00RESPONSE FOR EROS CONTROL
0089 6123000000-E 1670 1.35 ACR 1000.00 1350.00 1100.00 1485.00 1000.00 1350.00REFORESTATION

CULVERT ITEMS

0090 8126000000-N 414 Lump Sum 10000.00 10000.00 22000.00CULV EXCAV @ ************
(26+26.72-L-)

0091 8133000000-E 414  13 TON 100.00 1300.00 40.00 520.00 60.00 780.00FND CONDIT MAT, BOX CULV
0092 8196000000-E 420 38.5 CY  1000.00 38500.00 1070.00 41195.00 1370.00 52745.00CLASS A CONCRETE (CULV)
0093 8245000000-E 425  4,202 LB  1.00 4202.00 0.95 3991.90 1.75 7353.50REINF STEEL (CULVERT)

STRUCTURE ITEMS

0094 8017000000-N SP  Lump Sum 160000.00 220000.00 300000.00CM&R TEMP ACCESS ***********
(21+00.00-L-)

0095 8035000000-N 402 Lump Sum 50000.00 80000.00 90000.00REMV EXIST STR **********
(21+00.00-L-)

0096 8105560000-E SP  155.59 LF  600.00 93354.00 350.00 54456.50 480.00 74683.204'-0" DRILLD PIER IN SOIL
0097 8105660000-E SP   81 LF  2000.00 162000.00 1700.00 137700.00 1590.00 128790.004'-0" DRILLD PIER NO SOIL
0098 8111600000-E SP  66.7 LF  200.00 13340.00 280.00 18676.00 250.00 16675.00PERM STL CASING FOR 4' PIER
0099 8113000000-N SP   4 EA  600.00 2400.00 560.00 2240.00 500.00 2000.00SID INSPECTION
0100 8114000000-N SP   1 EA  1000.00 1000.00 560.00 560.00 500.00 500.00SPT TESTING
0101 8115000000-N SP   3 EA  2500.00 7500.00 2200.00 6600.00 2000.00 6000.00CROSSHOLE SONIC LOGGING
0102 8147000000-E 420  14,081 SF  24.00 337944.00 26.50 373146.50 28.00 394268.00REINF CONCRETE DECK SLAB
0103 8161000000-E 420  12,977 SF  0.30 3893.10 0.30 3893.10 0.35 4541.95GROOVING BRIDGE FLOORS
0104 8182000000-E 420 198.5 CY  625.00 124062.50 760.00 150860.00 750.00 148875.00CLASS A CONCRETE (BRIDGE)
0105 8210000000-N 422 Lump Sum 35000.00 40000.00 35000.00BRG APPR SLAB ***********

(21+00.00-L-)
0106 8217000000-E 425  57,447 LB  1.00 57447.00 0.85 48829.95 1.20 68936.40REINF STEEL (BRIDGE)
0107 8238000000-E 425  10,230 LB  2.00 20460.00 1.65 16879.50 3.00 30690.00SPIRAL COL REINF STL BRG
0108 8277000000-E 430 1,579.43 LF  350.00 552800.50 240.00 379063.20 230.00 363268.9072" MOD PRESTR CONC GIRDR
0109 8364000000-E 450  945 LF  75.00 70875.00 48.00 45360.00 40.00 37800.00HP12X53 PILES
0110 8503000000-E 460 798.94 LF  50.00 39947.00 48.00 38349.12 52.00 41544.88CONCRETE BARRIER RAIL
0111 8608000000-E 876  885 TON 45.00 39825.00 56.00 49560.00 40.00 35400.00RIP RAP II (2'-0")
0112 8622000000-E 876  985 SY  3.00 2955.00 2.00 1970.00 2.30 2265.50FILTER FABRIC FOR DRAINAGE
0113 8657000000-N 430 Lump Sum 5000.00 9000.00 10000.00ELASTOMERIC BEARINGS
0114 8692000000-N SP  Lump Sum 7500.00 12000.00 12000.00EVAZOTE JOINT SEALS
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    TOTAL 2921011.15 TOTAL 2921650.02 TOTAL 2945306.38CONTRACT TOTAL

 

    SUB-TOTAL 1079706.05 SUB-TOTAL 1176799.25 SUB-TOTAL 1059189.05ROADWAY ITEMS
    SUB-TOTAL 54002.00 SUB-TOTAL 55706.90 SUB-TOTAL 82878.50CULVERT ITEMS
    SUB-TOTAL 1787303.10 SUB-TOTAL 1689143.87 SUB-TOTAL 1803238.83STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 145000.00 152000.00 152000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15800.00 32865.00 12000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 30000.00 14000.00 25000.00REINF BRG APPR **********

(21+00.00)
0004 0050000000-E 226  1 ACR 5000.00 5000.00 5000.00 5000.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,250 CY  14.00 17500.00 11.00 13750.00 5.00 6250.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 125000.00 275256.00 100000.00GRADING
0007 0080000000-E SP   30 TON 55.00 1650.00 25.00 750.00 30.00 900.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  23,375 CY  12.00 280500.00 10.00 233750.00 8.50 198687.50BORROW EXCAVATION
0009 0134000000-E 240  2,720 CY  8.00 21760.00 7.00 19040.00 7.50 20400.00DRAINAGE DITCH EXCAVATION
0010 0195000000-E 265  1,000 CY  35.00 35000.00 35.00 35000.00 20.00 20000.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  1,000 SY  3.00 3000.00 2.00 2000.00 2.00 2000.00SOIL STABILIZATION FABRIC
0012 0241000000-E SP   550 SY  60.00 33000.00 75.00 41250.00 40.00 22000.00GENERIC GRADING ITEM (SY)

ROCK PLATING
0013 0255000000-E SP   50 TON 80.00 4000.00 300.00 15000.00 100.00 5000.00GENERIC GRADING ITEM (TON)

DISPOSAL OF CONTAMINATED SOIL
0014 0318000000-E 300  47 TON 50.00 2350.00 25.00 1175.00 25.00 1175.00FND CONDIT MATL MINOR STRS
0015 0343000000-E 310  28 LF  40.00 1120.00 37.00 1036.00 30.00 840.0015" SIDE DRAIN PIPE
0016 0344000000-E 310  40 LF  45.00 1800.00 29.00 1160.00 35.00 1400.0018" SIDE DRAIN PIPE
0017 0366000000-E 310  104 LF  40.00 4160.00 30.00 3120.00 30.00 3120.0015" RC PIPE CULV III
0018 0372000000-E 310  20 LF  45.00 900.00 26.00 520.00 35.00 700.0018" RC PIPE CULV III
0019 0708000000-E 310  250 LF  40.00 10000.00 45.00 11250.00 30.00 7500.0015" BCCSP B 0.064"
0020 0806000000-E 310  4 EA  400.00 1600.00 150.00 600.00 150.00 600.0015" BCCS ELB B 0.064"
0021 0995000000-E 340  105 LF  15.00 1575.00 26.00 2730.00 20.00 2100.00PIPE REMOVAL
0022 1220000000-E 545  100 TON 30.00 3000.00 25.00 2500.00 30.00 3000.00INCIDENTAL STONE BASE
0023 1489000000-E 610  757 TON 60.00 45420.00 62.00 46934.00 63.00 47691.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  462 TON 60.00 27720.00 62.00 28644.00 63.00 29106.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  1,050 TON 60.00 63000.00 62.00 65100.00 65.00 68250.00ASP CONC SURF CRS S9.5B
0026 1560000000-E 620  118 TON 404.00 47672.00 404.00 47672.00 385.00 45430.00ASP FOR PLANT MIX  PG64-22
0027 1693000000-E 654  30 TON 150.00 4500.00 100.00 3000.00 200.00 6000.00ASPH PLT MIX PVMT REPAIR
0028 2000000000-N 806  12 EA  150.00 1800.00 200.00 2400.00 240.00 2880.00RIGHT OF WAY MARKERS
0029 2253000000-E 840 0.45 CY  2000.00 900.00 1000.00 450.00 500.00 225.00PIPE COLLARS
0030 2286000000-N 840  4 EA  1200.00 4800.00 2000.00 8000.00 1700.00 6800.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  4 EA  500.00 2000.00 500.00 2000.00 550.00 2200.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  401 LF  20.00 8020.00 50.00 20050.00 25.00 10025.00SHOULDER BERM GUTTER
0033 2830000000-N 858  1 EA  350.00 350.00 500.00 500.00 700.00 700.00ADJ MANHOLES
0034 3030000000-E 862  1,775 LF  13.90 24672.50 13.25 23518.75 13.25 23518.75STL BM GUARDRAIL
0035 3045000000-E 862  75 LF  17.00 1275.00 14.00 1050.00 14.00 1050.00SBGR SHOP CURVED
0036 3150000000-N 862  3 EA  39.00 117.00 40.00 120.00 40.00 120.00ADDIT GUARDRAIL POSTS
0037 3195000000-N 862  1 EA  410.00 410.00 425.00 425.00 425.00 425.00GR ANCHOR TYPE AT-1
0038 3270000000-N SP   3 EA  1650.00 4950.00 1600.00 4800.00 1600.00 4800.00GR ANCHOR TYPE 350
0039 3317000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00 1200.00 4800.00GR ANCHOR TYPE B-77
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0040 3360000000-E 863  1,876 LF  1.00 1876.00 0.55 1031.80 0.55 1031.80REMOVE EXISTING GUARDRAIL
0041 3389100000-N SP   2 EA  1060.00 2120.00 800.00 1600.00 800.00 1600.00GDRL ANCH UNITS 350 TEMP
0042 3635000000-E 876  110 TON 55.00 6050.00 55.50 6105.00 35.00 3850.00RIP RAP, CLASS II
0043 3649000000-E 876  5 TON 100.00 500.00 106.00 530.00 50.00 250.00RIP RAP, CLASS B
0044 3656000000-E 876  945 SY  3.00 2835.00 2.00 1890.00 2.00 1890.00FILTER FABRIC FOR DRAINGE
0045 4400000000-E 1110  52 SF  12.00 624.00 5.60 291.20 5.60 291.20WORK ZONE SIGNS (STAT)
0046 4405000000-E 1110  96 SF  12.00 1152.00 5.70 547.20 5.70 547.20WORK ZONE SIGNS (PORT)
0047 4410000000-E 1110  20 SF  12.00 240.00 5.30 106.00 5.30 106.00WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130  25 EA  45.00 1125.00 36.30 907.50 50.00 1250.00DRUMS
0049 4435000000-N 1135  32 EA  25.00 800.00 18.55 593.60 25.00 800.00CONES
0050 4445000000-E 1145  375 LF  30.00 11250.00 29.15 10931.25 27.50 10312.50BARRICADES (TYPE III)
0051 4450000000-N 1150  140 HR  20.00 2800.00 13.00 1820.00 25.00 3500.00FLAGGER
0052 4650000000-N 1251  46 EA  8.00 368.00 8.00 368.00 8.00 368.00TEMP RAISED PVMT MRKS
0053 4685000000-E 1205  2,880 LF  1.00 2880.00 1.00 2880.00 1.00 2880.00THERMO PVT MKG LINES 4"90
0054 4686000000-E 1205  2,880 LF  1.10 3168.00 1.10 3168.00 1.10 3168.00THERMO PVT MKG LINES 4"120
0055 4730000000-E 1205  1,600 LF  5.00 8000.00 5.00 8000.00 5.00 8000.004" EPOXY PVT MKG LINES
0056 4810000000-E 1205  7,360 LF  0.40 2944.00 0.40 2944.00 0.40 2944.00PAINT PVMT MARKINGS 4"
0057 4900000000-N 1251  10 EA  20.00 200.00 20.00 200.00 20.00 200.00PERM RAISED PVMT MARKERS
0058 4905000000-N 1253  36 EA  70.00 2520.00 70.00 2520.00 70.00 2520.00SNOWPLB PVMT MRKER
0059 5648000000-N 1515  4 EA  600.00 2400.00 500.00 2000.00 1000.00 4000.00RELOCATE WATER METER
0060 5672000000-N 1515  1 EA  1600.00 1600.00 3000.00 3000.00 2500.00 2500.00RELOCATE FIRE HYDRANT
0061 5768000000-N 1520  4 EA  800.00 3200.00 2500.00 10000.00 500.00 2000.00SANITARY SEWER CLEAN-OUT
0062 6000000000-E 1605  1,200 LF  2.10 2520.00 2.00 2400.00 3.00 3600.00TEMPORARY SILT FENCE
0063 6006000000-E 1610  100 TON 55.00 5500.00 55.00 5500.00 40.00 4000.00EROS CONTRL STONE CL A
0064 6009000000-E 1610  500 TON 50.00 25000.00 50.00 25000.00 38.00 19000.00EROS CONTRL STONE CL B
0065 6012000000-E 1610  450 TON 50.00 22500.00 40.35 18157.50 30.00 13500.00SEDIMENT CONTROL STONE
0066 6015000000-E 1615 3.5 ACR 600.00 2100.00 600.00 2100.00 600.00 2100.00TEMPORARY MULCHING
0067 6018000000-E 1620  150 LB  3.00 450.00 3.00 450.00 3.00 450.00SEED FOR TEMP SEEDING
0068 6021000000-E 1620 0.5 TON 500.00 250.00 500.00 250.00 500.00 250.00FERT FOR TEMP SEEDING
0069 6024000000-E 1622  335 LF  25.00 8375.00 25.00 8375.00 10.00 3350.00TEMPORARY SLOPE DRAINS
0070 6027000000-N 1622  7 EA  200.00 1400.00 200.00 1400.00 100.00 700.00INLET PROTCN @ SLOPE DRNS
0071 6029000000-E SP   750 LF  2.00 1500.00 2.00 1500.00 3.00 2250.00SAFETY FENCE
0072 6030000000-E 1630  1,210 CY  12.00 14520.00 7.79 9425.90 5.00 6050.00SILT EXCAVATION
0073 6036000000-E 1631  1,270 SY  2.05 2603.50 2.25 2857.50 2.25 2857.50MATTING FOR EROS CONTROL
0074 6042000000-E 1632  100 LF  4.75 475.00 110.00 11000.00 4.75 475.001/4" HARDWARE CLOTH
0075 6045000000-E SP   60 LF  50.00 3000.00 15.00 900.00 50.00 3000.00**" TEMPORARY PIPE

(18")
0076 6048000000-E SP   150 SY  30.00 4500.00 50.00 7500.00 35.00 5250.00FLOAT TURBIDITY CURTAIN
0077 6069000000-E 1638  40 CY  50.00 2000.00 125.00 5000.00 60.00 2400.00STILLING BASINS
0078 6070000000-N SP   12 EA  150.00 1800.00 350.00 4200.00 600.00 7200.00SPECIAL STILLING BASINS
0079 6071030000-E SP   350 LF  6.00 2100.00 5.00 1750.00 5.00 1750.00COIR FIBER BAFFLES
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0080 6084000000-E 1660 3.5 ACR 1500.00 5250.00 1500.00 5250.00 1500.00 5250.00SEEDING AND MULCHING
0081 6087000000-E 1660 2.5 ACR 50.00 125.00 50.00 125.00 50.00 125.00MOWING
0082 6090000000-E 1661  50 LB  4.00 200.00 4.00 200.00 4.00 200.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 500.00 125.00 500.00 125.00 500.00 125.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  100 LB  3.00 300.00 3.00 300.00 3.00 300.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 2.75 TON 500.00 1375.00 500.00 1375.00 500.00 1375.00FERTILIZER TOPDRESSING
0086 6111000000-E SP   45 LF  25.00 1125.00 100.00 4500.00 60.00 2700.00IMPERVIOUS DIKE
0087 6114000000-N SP  4.5 HR  50.00 225.00 50.00 225.00 50.00 225.00SPECIALIZED HAND MOWING
0088 6117000000-N SP   8 EA  200.00 1600.00 200.00 1600.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0089 6123000000-E 1670 1.35 ACR 950.00 1282.50 950.00 1282.50 950.00 1282.50REFORESTATION

CULVERT ITEMS

0090 8126000000-N 414 Lump Sum 16000.00 14000.00 8000.00CULV EXCAV @ ************
(26+26.72-L-)

0091 8133000000-E 414  13 TON 75.00 975.00 100.00 1300.00 55.00 715.00FND CONDIT MAT, BOX CULV
0092 8196000000-E 420 38.5 CY  1250.00 48125.00 1000.00 38500.00 915.00 35227.50CLASS A CONCRETE (CULV)
0093 8245000000-E 425  4,202 LB  1.00 4202.00 3.00 12606.00 1.80 7563.60REINF STEEL (CULVERT)

STRUCTURE ITEMS

0094 8017000000-N SP  Lump Sum 120000.00 147132.50 200000.00CM&R TEMP ACCESS ***********
(21+00.00-L-)

0095 8035000000-N 402 Lump Sum 184000.00 100000.00 150000.00REMV EXIST STR **********
(21+00.00-L-)

0096 8105560000-E SP  155.59 LF  740.00 115136.60 500.00 77795.00 100.00 15559.004'-0" DRILLD PIER IN SOIL
0097 8105660000-E SP   81 LF  1850.00 149850.00 2000.00 162000.00 2200.00 178200.004'-0" DRILLD PIER NO SOIL
0098 8111600000-E SP  66.7 LF  250.00 16675.00 250.00 16675.00 100.00 6670.00PERM STL CASING FOR 4' PIER
0099 8113000000-N SP   4 EA  1500.00 6000.00 750.00 3000.00 500.00 2000.00SID INSPECTION
0100 8114000000-N SP   1 EA  500.00 500.00 750.00 750.00 500.00 500.00SPT TESTING
0101 8115000000-N SP   3 EA  2000.00 6000.00 2500.00 7500.00 500.00 1500.00CROSSHOLE SONIC LOGGING
0102 8147000000-E 420  14,081 SF  25.00 352025.00 29.00 408349.00 35.00 492835.00REINF CONCRETE DECK SLAB
0103 8161000000-E 420  12,977 SF  0.28 3633.56 0.50 6488.50 0.25 3244.25GROOVING BRIDGE FLOORS
0104 8182000000-E 420 198.5 CY  750.00 148875.00 500.00 99250.00 1200.00 238200.00CLASS A CONCRETE (BRIDGE)
0105 8210000000-N 422 Lump Sum 40000.00 33476.87 45000.00BRG APPR SLAB ***********

(21+00.00-L-)
0106 8217000000-E 425  57,447 LB  1.20 68936.40 1.00 57447.00 1.10 63191.70REINF STEEL (BRIDGE)
0107 8238000000-E 425  10,230 LB  2.00 20460.00 1.50 15345.00 1.25 12787.50SPIRAL COL REINF STL BRG
0108 8277000000-E 430 1,579.43 LF  245.00 386960.35 250.00 394857.50 284.02 448589.7172" MOD PRESTR CONC GIRDR
0109 8364000000-E 450  945 LF  45.00 42525.00 65.00 61425.00 45.00 42525.00HP12X53 PILES
0110 8503000000-E 460 798.94 LF  50.00 39947.00 35.00 27962.90 55.00 43941.70CONCRETE BARRIER RAIL
0111 8608000000-E 876  885 TON 0.01 8.85 30.39 26895.15 30.00 26550.00RIP RAP II (2'-0")
0112 8622000000-E 876  985 SY  2.00 1970.00 2.00 1970.00 4.00 3940.00FILTER FABRIC FOR DRAINAGE
0113 8657000000-N 430 Lump Sum 15000.00 5238.32 10000.00ELASTOMERIC BEARINGS
0114 8692000000-N SP  Lump Sum 10000.00 5223.74 15000.00EVAZOTE JOINT SEALS
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    TOTAL 2954779.26 TOTAL 3032585.18 TOTAL 3035906.91CONTRACT TOTAL

 

    SUB-TOTAL 1156974.50 SUB-TOTAL 1307397.70 SUB-TOTAL 984166.95ROADWAY ITEMS
    SUB-TOTAL 69302.00 SUB-TOTAL 66406.00 SUB-TOTAL 51506.10CULVERT ITEMS
    SUB-TOTAL 1728502.76 SUB-TOTAL 1658781.48 SUB-TOTAL 2000233.86STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 147000.00 162000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 32000.00 30000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 40000.00 35000.00REINF BRG APPR **********

(21+00.00)
0004 0050000000-E 226  1 ACR 1.00 1.00 550.00 550.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,250 CY  7.00 8750.00 10.00 12500.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 80000.00 380000.00GRADING
0007 0080000000-E SP   30 TON 30.00 900.00 44.00 1320.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  23,375 CY  12.50 292187.50 10.50 245437.50BORROW EXCAVATION
0009 0134000000-E 240  2,720 CY  14.00 38080.00 13.00 35360.00DRAINAGE DITCH EXCAVATION
0010 0195000000-E 265  1,000 CY  50.00 50000.00 52.00 52000.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  1,000 SY  5.00 5000.00 1.00 1000.00SOIL STABILIZATION FABRIC
0012 0241000000-E SP   550 SY  45.00 24750.00 95.00 52250.00GENERIC GRADING ITEM (SY)

ROCK PLATING
0013 0255000000-E SP   50 TON 200.00 10000.00 24.00 1200.00GENERIC GRADING ITEM (TON)

DISPOSAL OF CONTAMINATED SOIL
0014 0318000000-E 300  47 TON 26.00 1222.00 35.00 1645.00FND CONDIT MATL MINOR STRS
0015 0343000000-E 310  28 LF  28.00 784.00 55.00 1540.0015" SIDE DRAIN PIPE
0016 0344000000-E 310  40 LF  30.00 1200.00 42.00 1680.0018" SIDE DRAIN PIPE
0017 0366000000-E 310  104 LF  28.00 2912.00 21.00 2184.0015" RC PIPE CULV III
0018 0372000000-E 310  20 LF  30.00 600.00 44.00 880.0018" RC PIPE CULV III
0019 0708000000-E 310  250 LF  29.00 7250.00 40.00 10000.0015" BCCSP B 0.064"
0020 0806000000-E 310  4 EA  400.00 1600.00 215.00 860.0015" BCCS ELB B 0.064"
0021 0995000000-E 340  105 LF  12.00 1260.00 26.00 2730.00PIPE REMOVAL
0022 1220000000-E 545  100 TON 30.00 3000.00 34.00 3400.00INCIDENTAL STONE BASE
0023 1489000000-E 610  757 TON 75.00 56775.00 67.00 50719.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  462 TON 70.00 32340.00 80.00 36960.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  1,050 TON 75.00 78750.00 64.00 67200.00ASP CONC SURF CRS S9.5B
0026 1560000000-E 620  118 TON 404.00 47672.00 395.00 46610.00ASP FOR PLANT MIX  PG64-22
0027 1693000000-E 654  30 TON 300.00 9000.00 245.00 7350.00ASPH PLT MIX PVMT REPAIR
0028 2000000000-N 806  12 EA  150.00 1800.00 200.00 2400.00RIGHT OF WAY MARKERS
0029 2253000000-E 840 0.45 CY  1500.00 675.00 1050.00 472.50PIPE COLLARS
0030 2286000000-N 840  4 EA  1600.00 6400.00 1450.00 5800.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  4 EA  500.00 2000.00 325.00 1300.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  401 LF  23.00 9223.00 35.00 14035.00SHOULDER BERM GUTTER
0033 2830000000-N 858  1 EA  400.00 400.00 750.00 750.00ADJ MANHOLES
0034 3030000000-E 862  1,775 LF  16.00 28400.00 14.00 24850.00STL BM GUARDRAIL
0035 3045000000-E 862  75 LF  18.00 1350.00 15.00 1125.00SBGR SHOP CURVED
0036 3150000000-N 862  3 EA  50.00 150.00 45.00 135.00ADDIT GUARDRAIL POSTS
0037 3195000000-N 862  1 EA  400.00 400.00 450.00 450.00GR ANCHOR TYPE AT-1
0038 3270000000-N SP   3 EA  1700.00 5100.00 1750.00 5250.00GR ANCHOR TYPE 350
0039 3317000000-N 862  4 EA  1800.00 7200.00 1300.00 5200.00GR ANCHOR TYPE B-77



OCT 08, 2007 08:44 AM

TIP NO B-4256 2:00 PM 14 /  16 014

DAVIE, ROWAN

33598.3.2

FED AID NO BRSTP-801(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER AND APPROACHES ON NC-801.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

SLOAN CONSTRUCTION
COMPANY, INC.

DUNCAN,  SC  

C201224SEP 18 2007
0.348 MI

0040 3360000000-E 863  1,876 LF  1.00 1876.00 0.60 1125.60REMOVE EXISTING GUARDRAIL
0041 3389100000-N SP   2 EA  1000.00 2000.00 800.00 1600.00GDRL ANCH UNITS 350 TEMP
0042 3635000000-E 876  110 TON 40.00 4400.00 49.00 5390.00RIP RAP, CLASS II
0043 3649000000-E 876  5 TON 30.00 150.00 72.00 360.00RIP RAP, CLASS B
0044 3656000000-E 876  945 SY  6.00 5670.00 0.80 756.00FILTER FABRIC FOR DRAINGE
0045 4400000000-E 1110  52 SF  7.00 364.00 7.00 364.00WORK ZONE SIGNS (STAT)
0046 4405000000-E 1110  96 SF  7.00 672.00 10.00 960.00WORK ZONE SIGNS (PORT)
0047 4410000000-E 1110  20 SF  7.00 140.00 9.00 180.00WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130  25 EA  40.00 1000.00 40.00 1000.00DRUMS
0049 4435000000-N 1135  32 EA  15.00 480.00 20.00 640.00CONES
0050 4445000000-E 1145  375 LF  27.50 10312.50 28.50 10687.50BARRICADES (TYPE III)
0051 4450000000-N 1150  140 HR  25.00 3500.00 18.00 2520.00FLAGGER
0052 4650000000-N 1251  46 EA  8.00 368.00 8.00 368.00TEMP RAISED PVMT MRKS
0053 4685000000-E 1205  2,880 LF  1.13 3254.40 1.00 2880.00THERMO PVT MKG LINES 4"90
0054 4686000000-E 1205  2,880 LF  1.25 3600.00 1.10 3168.00THERMO PVT MKG LINES 4"120
0055 4730000000-E 1205  1,600 LF  5.65 9040.00 5.00 8000.004" EPOXY PVT MKG LINES
0056 4810000000-E 1205  7,360 LF  0.45 3312.00 0.40 2944.00PAINT PVMT MARKINGS 4"
0057 4900000000-N 1251  10 EA  23.00 230.00 20.00 200.00PERM RAISED PVMT MARKERS
0058 4905000000-N 1253  36 EA  80.00 2880.00 70.00 2520.00SNOWPLB PVMT MRKER
0059 5648000000-N 1515  4 EA  600.00 2400.00 4000.00 16000.00RELOCATE WATER METER
0060 5672000000-N 1515  1 EA  1800.00 1800.00 7500.00 7500.00RELOCATE FIRE HYDRANT
0061 5768000000-N 1520  4 EA  1000.00 4000.00 2000.00 8000.00SANITARY SEWER CLEAN-OUT
0062 6000000000-E 1605  1,200 LF  5.00 6000.00 3.00 3600.00TEMPORARY SILT FENCE
0063 6006000000-E 1610  100 TON 30.00 3000.00 51.00 5100.00EROS CONTRL STONE CL A
0064 6009000000-E 1610  500 TON 30.00 15000.00 45.00 22500.00EROS CONTRL STONE CL B
0065 6012000000-E 1610  450 TON 30.00 13500.00 35.00 15750.00SEDIMENT CONTROL STONE
0066 6015000000-E 1615 3.5 ACR 600.00 2100.00 900.00 3150.00TEMPORARY MULCHING
0067 6018000000-E 1620  150 LB  3.00 450.00 6.00 900.00SEED FOR TEMP SEEDING
0068 6021000000-E 1620 0.5 TON 500.00 250.00 2000.00 1000.00FERT FOR TEMP SEEDING
0069 6024000000-E 1622  335 LF  10.00 3350.00 15.00 5025.00TEMPORARY SLOPE DRAINS
0070 6027000000-N 1622  7 EA  50.00 350.00 290.00 2030.00INLET PROTCN @ SLOPE DRNS
0071 6029000000-E SP   750 LF  5.00 3750.00 2.75 2062.50SAFETY FENCE
0072 6030000000-E 1630  1,210 CY  14.00 16940.00 12.00 14520.00SILT EXCAVATION
0073 6036000000-E 1631  1,270 SY  2.25 2857.50 3.75 4762.50MATTING FOR EROS CONTROL
0074 6042000000-E 1632  100 LF  5.00 500.00 6.50 650.001/4" HARDWARE CLOTH
0075 6045000000-E SP   60 LF  55.00 3300.00 60.00 3600.00**" TEMPORARY PIPE

(18")
0076 6048000000-E SP   150 SY  28.00 4200.00 22.00 3300.00FLOAT TURBIDITY CURTAIN
0077 6069000000-E 1638  40 CY  55.00 2200.00 60.00 2400.00STILLING BASINS
0078 6070000000-N SP   12 EA  1200.00 14400.00 750.00 9000.00SPECIAL STILLING BASINS
0079 6071030000-E SP   350 LF  5.00 1750.00 5.50 1925.00COIR FIBER BAFFLES
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0080 6084000000-E 1660 3.5 ACR 1500.00 5250.00 1980.00 6930.00SEEDING AND MULCHING
0081 6087000000-E 1660 2.5 ACR 50.00 125.00 120.00 300.00MOWING
0082 6090000000-E 1661  50 LB  4.00 200.00 1.25 62.50SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 50.00 12.50 1200.00 300.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  100 LB  3.00 300.00 1.25 125.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 2.75 TON 500.00 1375.00 425.00 1168.75FERTILIZER TOPDRESSING
0086 6111000000-E SP   45 LF  70.00 3150.00 55.00 2475.00IMPERVIOUS DIKE
0087 6114000000-N SP  4.5 HR  50.00 225.00 60.00 270.00SPECIALIZED HAND MOWING
0088 6117000000-N SP   8 EA  200.00 1600.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0089 6123000000-E 1670 1.35 ACR 950.00 1282.50 1200.00 1620.00REFORESTATION

CULVERT ITEMS

0090 8126000000-N 414 Lump Sum 9000.00 25000.00CULV EXCAV @ ************
(26+26.72-L-)

0091 8133000000-E 414  13 TON 65.00 845.00 100.00 1300.00FND CONDIT MAT, BOX CULV
0092 8196000000-E 420 38.5 CY  1025.00 39462.50 1100.00 42350.00CLASS A CONCRETE (CULV)
0093 8245000000-E 425  4,202 LB  2.00 8404.00 1.75 7353.50REINF STEEL (CULVERT)

STRUCTURE ITEMS

0094 8017000000-N SP  Lump Sum 387000.00 110000.00CM&R TEMP ACCESS ***********
(21+00.00-L-)

0095 8035000000-N 402 Lump Sum 50000.00 120000.00REMV EXIST STR **********
(21+00.00-L-)

0096 8105560000-E SP  155.59 LF  575.00 89464.25 410.00 63791.904'-0" DRILLD PIER IN SOIL
0097 8105660000-E SP   81 LF  2200.00 178200.00 1800.00 145800.004'-0" DRILLD PIER NO SOIL
0098 8111600000-E SP  66.7 LF  225.00 15007.50 210.00 14007.00PERM STL CASING FOR 4' PIER
0099 8113000000-N SP   4 EA  500.00 2000.00 550.00 2200.00SID INSPECTION
0100 8114000000-N SP   1 EA  500.00 500.00 550.00 550.00SPT TESTING
0101 8115000000-N SP   3 EA  2500.00 7500.00 2750.00 8250.00CROSSHOLE SONIC LOGGING
0102 8147000000-E 420  14,081 SF  21.00 295701.00 28.50 401308.50REINF CONCRETE DECK SLAB
0103 8161000000-E 420  12,977 SF  0.42 5450.34 0.40 5190.80GROOVING BRIDGE FLOORS
0104 8182000000-E 420 198.5 CY  1026.00 203661.00 760.00 150860.00CLASS A CONCRETE (BRIDGE)
0105 8210000000-N 422 Lump Sum 35000.00 30000.00BRG APPR SLAB ***********

(21+00.00-L-)
0106 8217000000-E 425  57,447 LB  0.85 48829.95 0.90 51702.30REINF STEEL (BRIDGE)
0107 8238000000-E 425  10,230 LB  1.50 15345.00 1.25 12787.50SPIRAL COL REINF STL BRG
0108 8277000000-E 430 1,579.43 LF  236.00 372745.48 250.00 394857.5072" MOD PRESTR CONC GIRDR
0109 8364000000-E 450  945 LF  47.00 44415.00 41.00 38745.00HP12X53 PILES
0110 8503000000-E 460 798.94 LF  55.00 43941.70 44.00 35153.36CONCRETE BARRIER RAIL
0111 8608000000-E 876  885 TON 1.00 885.00 42.50 37612.50RIP RAP II (2'-0")
0112 8622000000-E 876  985 SY  5.00 4925.00 6.00 5910.00FILTER FABRIC FOR DRAINAGE
0113 8657000000-N 430 Lump Sum 10500.00 15000.00ELASTOMERIC BEARINGS
0114 8692000000-N SP  Lump Sum 15000.00 15000.00EVAZOTE JOINT SEALS



OCT 08, 2007 08:44 AM

TIP NO B-4256 2:00 PM 16 /  16 014

DAVIE, ROWAN

33598.3.2

FED AID NO BRSTP-801(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER AND APPROACHES ON NC-801.

   

C201224SEP 18 2007
0.348 MI

 

    TOTAL 3088780.62 TOTAL 3232162.21CONTRACT TOTAL

 

    SUB-TOTAL 1204997.90 SUB-TOTAL 1497432.35ROADWAY ITEMS
    SUB-TOTAL 57711.50 SUB-TOTAL 76003.50CULVERT ITEMS
    SUB-TOTAL 1826071.22 SUB-TOTAL 1658726.36STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2776343.90DANE CONSTRUCTION, INC.
     2  2781467.45SMITH-ROWE, INC.
     3  2846101.17CROWDER CONSTRUCTION CO.
     4  2921011.15LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
     5  2921650.02DLB, INC DBA DLB INC (OF VA)
     6  2945306.38R.E. BURNS & SONS CO., INC.
     7  2954779.26BLYTHE CONSTRUCTION, INC.
     8  3032585.18MYLES CONSTRUCTION COMPANY INC
     9  3035906.91REA CONTRACTING LLC
     10  3088780.62TAYLOR & MURPHY CONSTRUCTION CO, INC
     11  3232162.21SLOAN CONSTRUCTION COMPANY, INC.



OCT 08, 2007 08:44 AM

TIP NO U-5009 2:00 PM 1 /  3 015

ANSON

41142.3.1

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & CURB AND GUTTER.

US-74 FROM 300FT NORTH OF GRAHAM STREET TO NC-109 IN WADESBORO.

LYNN THOMAS GRADING INC

POLKTON,  NC

BOGGS PAVING, INC.

MONROE,  NC  

C201824SEP 18 2007
0.440 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 100000.00MOBILIZATION
0002 0000995000-E SP   1,000 TON 53.00 53000.00 100.00 100000.00GENERIC MISCELLANEOUS ITEM (TON)

EXCAVATION, HAULING, & DISPOS- AL OF
CONTAMINATED SOIL

0003 0001000000-E 200 Lump Sum 90000.00 135700.00CLEARING & GRUBBING
0004 0022000000-E 225  450 CY  24.00 10800.00 23.00 10350.00UNCLASSIFIED EXCAVATION
0005 0106000000-E 230  1,000 CY  13.00 13000.00 25.00 25000.00BORROW EXCAVATION
0006 0156000000-E 250  1,420 SY  11.00 15620.00 10.00 14200.00REMOVAL OF EXT ASPHALT PVMT
0007 0163000000-E 250  310 SY  11.00 3410.00 50.00 15500.00REMOVAL OF EXT CONC PVMT
0008 0318000000-E 300  104 TON 50.00 5200.00 45.00 4680.00FND CONDIT MATL MINOR STRS
0009 0366000000-E 310  573 LF  56.00 32088.00 78.00 44694.0015" RC PIPE CULV III
0010 0372000000-E 310  330 LF  60.00 19800.00 91.00 30030.0018" RC PIPE CULV III
0011 0378000000-E 310  70 LF  74.00 5180.00 95.00 6650.0024" RC PIPE CULV III
0012 0995000000-E 340  100 LF  24.00 2400.00 16.50 1650.00PIPE REMOVAL
0013 1011000000-N 500 Lump Sum 120000.00 85100.00FINE GRADING
0014 1121000000-E 520  94 TON 50.00 4700.00 80.00 7520.00AGGREGATE BASE COURSE
0015 1220000000-E 545  150 TON 50.00 7500.00 50.00 7500.00INCIDENTAL STONE BASE
0016 1297000000-E 607  8,100 SY  1.10 8910.00 5.75 46575.00MILL ASP PVMT *****" DTH

(1-1/2")
0017 1330000000-E 607  200 SY  18.00 3600.00 35.00 7000.00INCIDENTAL MILLING
0018 1491000000-E 610  3,530 TON 56.00 197680.00 58.50 206505.00ASP CONC BASE CRS B25.0C
0019 1503000000-E 610  1,515 TON 61.00 92415.00 60.00 90900.00ASP CONC INTR CRS I19.0C
0020 1523000000-E 610  1,990 TON 54.00 107460.00 62.00 123380.00ASP CONC SURF CRS S9.5C
0021 1524000000-E SP   100 TON 61.00 6100.00 65.00 6500.00ASP CONC SURF CRS S9.5C LEVEL
0022 1560000000-E 620  224 TON 390.00 87360.00 415.00 92960.00ASP FOR PLANT MIX  PG64-22
0023 1565000000-E 620  120 TON 410.00 49200.00 425.00 51000.00ASP FOR PLANT MIX PG70-22
0024 1693000000-E 654  50 TON 200.00 10000.00 100.00 5000.00ASPH PLT MIX PVMT REPAIR
0025 2022000000-E 815  224 CY  7.00 1568.00 10.00 2240.00SUBDRAIN EXCAVATION
0026 2033000000-E 815  168 CY  34.00 5712.00 33.00 5544.00SUBDRAIN FINE AGGREGATE
0027 2044000000-E 815  1,000 LF  10.00 10000.00 10.00 10000.006" PERF SUBDRN PIPE
0028 2055000000-E 815  30 EA  30.00 900.00 0.50 15.006" SUBDRN Y,T,OR L
0029 2066000000-N 815  2 EA  300.00 600.00 250.00 500.00CONC PAD SUBDRN OUTLET
0030 2077000000-E 815  12 LF  10.00 120.00 10.00 120.006" OUTLET PIPE (SUBDRNS)
0031 2253000000-E 840  1 CY  4000.00 4000.00 1300.00 1300.00PIPE COLLARS
0032 2264000000-E 840  1 CY  1400.00 1400.00 1300.00 1300.00PIPE PLUGS
0033 2286000000-N 840  26 EA  3100.00 80600.00 2975.00 77350.00MASNRY DRAINAGE STRUCT
0034 2308000000-E 840  19 LF  450.00 8550.00 500.00 9500.00MASNRY DRAINAGE STRUCT
0035 2364000000-N 840  7 EA  700.00 4900.00 350.00 2450.00FRAME W/2GRTS 840.16 STD
0036 2374000000-N 840  4 EA  715.00 2860.00 385.00 1540.00FRAME-GRT-HD 840.03 **

(E)
0037 2374000000-N 840  2 EA  715.00 1430.00 400.00 800.00FRAME-GRT-HD 840.03 **

(F)



OCT 08, 2007 08:44 AM

TIP NO U-5009 2:00 PM 2 /  3 015

ANSON

41142.3.1

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & CURB AND GUTTER.

US-74 FROM 300FT NORTH OF GRAHAM STREET TO NC-109 IN WADESBORO.

LYNN THOMAS GRADING INC

POLKTON,  NC

BOGGS PAVING, INC.

MONROE,  NC  

C201824SEP 18 2007
0.440 MI

0038 2374000000-N 840  6 EA  715.00 4290.00 400.00 2400.00FRAME-GRT-HD 840.03 **
(G)

0039 2396000000-N 840  4 EA  620.00 2480.00 225.00 900.00FRAME W/COVER STD 840.54
0040 2407000000-N 840  3 EA  2000.00 6000.00 1200.00 3600.00STL FRAM W/ 2 GTR, STD 840.37
0041 2535000000-E 846  180 LF  29.50 5310.00 23.00 4140.00**"X**" CONCRETE CURB

(8" X 18")
0042 2542000000-E 846  970 LF  14.50 14065.00 17.00 16490.001'-6"CONC CURB & GUTTER
0043 2549000000-E 846  2,250 LF  19.00 42750.00 18.50 41625.002'-6"CONC CURB & GUTTER
0044 2577000000-E 846  250 LF  26.50 6625.00 19.50 4875.00CONC EXPRESSWAY GUTTER
0045 2591000000-E 848  1,070 SY  35.00 37450.00 33.00 35310.004" CONCRETE SIDEWALK
0046 2605000000-N 848  12 EA  850.00 10200.00 1400.00 16800.00CONC WHEELCHAIR RAMP
0047 2612000000-E 848  240 SY  55.00 13200.00 80.00 19200.006" CONCRETE DRIVEWAY
0048 2655000000-E 852  210 SY  50.00 10500.00 81.00 17010.005" MONO CONC ISLDS (KEY IN)
0049 2800000000-N 858  1 EA  725.00 725.00 700.00 700.00ADJ CATCH BASINS
0050 2830000000-N 858  7 EA  625.00 4375.00 675.00 4725.00ADJ MANHOLES
0051 2845000000-N 858  7 EA  600.00 4200.00 675.00 4725.00ADJ METER OR VALVE BOXES
0052 4400000000-E 1110  1,084 SF  4.35 4715.40 6.85 7425.40WORK ZONE SIGNS (STAT)
0053 4405000000-E 1110  96 SF  5.25 504.00 9.15 878.40WORK ZONE SIGNS (PORT)
0054 4410000000-E 1110  114 SF  5.40 615.60 8.15 929.10WORK ZONE SIGNS (BARR)
0055 4415000000-N 1115  2 EA  1460.00 2920.00 5500.00 11000.00FLASHING ARROW PNL TYPE C
0056 4420000000-N 1120  2 EA  5545.00 11090.00 14400.00 28800.00CHANGEABLE MESSAGE SIGN
0057 4430000000-N 1130  114 EA  60.00 6840.00 42.00 4788.00DRUMS
0058 4445000000-E 1145  128 LF  22.75 2912.00 38.00 4864.00BARRICADES (TYPE III)
0059 4450000000-N 1150  240 HR  24.00 5760.00 20.00 4800.00FLAGGER
0060 4480000000-N 1165  2 EA  10710.00 21420.00 13000.00 26000.00TMIA
0061 4507000000-E SP   1,180 LF  48.00 56640.00 45.10 53218.00WATER FILLED BARRIER
0062 4508000000-E SP   1,100 LF  9.00 9900.00 12.43 13673.00RESET WATER FILLED BARRIER
0063 4510000000-N SP   160 HR  30.00 4800.00 30.00 4800.00POLICE
0064 4516000000-N 1180  30 EA  60.00 1800.00 40.00 1200.00SKINNY DRUM
0065 4650000000-N 1251  88 EA  5.00 440.00 6.00 528.00TEMP RAISED PVMT MRKS
0066 4685000000-E 1205  1,430 LF  1.00 1430.00 1.00 1430.00THERMO PVT MKG LINES 4"90
0067 4686000000-E 1205  3,176 LF  2.00 6352.00 1.10 3493.60THERMO PVT MKG LINES 4"120
0068 4695000000-E 1205  146 LF  2.25 328.50 2.00 292.00THERMO PVT MKG LINES 8"90 MILS
0069 4697000000-E 1205  978 LF  2.25 2200.50 2.25 2200.50THERMO PVT MKG LINE 8"120 MILS
0070 4710000000-E 1205  218 LF  7.00 1526.00 6.75 1471.5024"WIDE THERMO 120 MILS
0071 4725000000-E 1205  30 EA  100.00 3000.00 110.00 3300.00THERMO PVT SYMBOL 90MILS
0072 4770000000-E 1205  1,750 LF  1.50 2625.00 2.00 3500.004" COLD APPL PLSTIC LINES TYPE **

(I)
0073 4810000000-E 1205  38,568 LF  0.40 15427.20 0.40 15427.20PAINT PVMT MARKINGS 4"
0074 4820000000-E 1205  860 LF  1.65 1419.00 1.00 860.00PAINT PVMT MARKINGS 8"
0075 4835000000-E 1205  490 LF  3.00 1470.00 3.00 1470.00PAINT PVT MKG LINES 24"
0076 4845000000-N 1205  80 EA  25.00 2000.00 45.00 3600.00PAINT PVT MKG SYMBOL



OCT 08, 2007 08:44 AM

TIP NO U-5009 2:00 PM 3 /  3 015

ANSON

41142.3.1

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & CURB AND GUTTER.

US-74 FROM 300FT NORTH OF GRAHAM STREET TO NC-109 IN WADESBORO.

LYNN THOMAS GRADING INC

POLKTON,  NC

BOGGS PAVING, INC.

MONROE,  NC  

C201824SEP 18 2007
0.440 MI

0077 4850000000-E 1205  3,853 LF  1.00 3853.00 1.25 4816.25LINE REMOVAL 4" WIDE
0078 4860000000-E 1205  80 LF  1.25 100.00 2.50 200.00LINE REMOVAL 8" WIDE
0079 4870000000-E 1205  240 LF  3.00 720.00 7.50 1800.00LINE REMOVAL 24" WIDE
0080 4875000000-N 1205  20 EA  40.00 800.00 60.00 1200.00REMOVAL OF SYMBL & CHARAC
0081 4900000000-N 1251  132 EA  5.00 660.00 6.50 858.00PERM RAISED PVMT MARKERS
0082 5255000000-N 1413 Lump Sum 18000.00 130500.00PORTABLE LIGHTING
0083 6000000000-E 1605  500 LF  2.30 1150.00 2.28 1140.00TEMPORARY SILT FENCE
0084 6009000000-E 1610  50 TON 80.00 4000.00 58.00 2900.00EROS CONTRL STONE CL B
0085 6012000000-E 1610  40 TON 72.00 2880.00 61.00 2440.00SEDIMENT CONTROL STONE
0086 6030000000-E 1630  40 CY  14.00 560.00 37.00 1480.00SILT EXCAVATION
0087 6042000000-E 1632  325 LF  5.00 1625.00 5.75 1868.751/4" HARDWARE CLOTH
0088 6084000000-E 1660  1 ACR 2400.00 2400.00 1995.00 1995.00SEEDING AND MULCHING

 

    TOTAL 1510116.20 TOTAL 1854699.70CONTRACT TOTAL

 

    SUB-TOTAL 1510116.20 SUB-TOTAL 1854699.70ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1510116.20LYNN THOMAS GRADING INC
     2  1854699.70BOGGS PAVING, INC.



OCT 08, 2007 08:44 AM

TIP NO R-4758 2:00 PM 1 /  7 016

JACKSON, SWAIN

40192.3.1

FED AID NO STATE FUNDED

SLOPE STABILIZATION, PAVING, GRADING & RETAINING WALLS.

US-19 FROM 0.039 MILES WEST OF INTERSECTION OF WHITEWATER DR TO 0.042 MILES EAST OF CAMPGROUND DR.

CHEROKEE ENTERPRISES, INC.

CHEROKEE,  NC

PHILLIPS & JORDAN, INC. BUCHANAN AND SONS INC

KNOXVILLE,  TN WHITTIER,  NC

C201514SEP 18 2007
0.365 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 193000.00 140000.00 280000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 20000.00 80000.00 60000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 12800.00 185000.00 200000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1.00 1.00 3000.00 3000.00 10000.00 10000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  147,000 CY  14.14 2078580.00 14.02 2060940.00 16.47 2421090.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  16 CY  100.00 1600.00 27.00 432.00 45.00 720.00UNDERCUT EXCAVATION
0007 0156000000-E 250  5,179 SY  1.25 6473.75 6.25 32368.75 5.00 25895.00REMOVAL OF EXT ASPHALT PVMT
0008 0318000000-E 300  67 TON 19.96 1337.32 44.00 2948.00 24.50 1641.50FND CONDIT MATL MINOR STRS
0009 0995000000-E 340  239 LF  20.92 4999.88 24.00 5736.00 12.00 2868.00PIPE REMOVAL
0010 1011000000-N 500 Lump Sum 25100.00 32000.00 50000.00FINE GRADING
0011 1121000000-E 520  3,570 TON 18.50 66045.00 18.00 64260.00 24.28 86679.60AGGREGATE BASE COURSE
0012 1220000000-E 545  100 TON 17.00 1700.00 18.50 1850.00 25.00 2500.00INCIDENTAL STONE BASE
0013 1275000000-E 600  2,169 GAL 5.55 12037.95 5.50 11929.50 8.00 17352.00PRIME COAT
0014 1297000000-E 607  4,264 SY  3.88 16544.32 3.00 12792.00 3.00 12792.00MILL ASP PVMT *****" DTH

(2")
0015 1498000000-E 610  1,060 TON 63.00 66780.00 68.50 72610.00 95.00 100700.00ASP CONC INTR CRS I19.0B
0016 1519000000-E 610  1,840 TON 65.00 119600.00 70.50 129720.00 102.00 187680.00ASP CONC SURF CRS S9.5B
0017 1560000000-E 620  165 TON 375.00 61875.00 407.00 67155.00 360.00 59400.00ASP FOR PLANT MIX  PG64-22
0018 2264000000-E 840 0.05 CY  500.00 25.00 2750.00 137.50 1000.00 50.00PIPE PLUGS
0019 2275000000-E SP   16 CY  290.00 4640.00 347.00 5552.00 250.00 4000.00FLOWABLE FILL
0020 2286000000-N 840  8 EA  1650.00 13200.00 2040.00 16320.00 2500.00 20000.00MASNRY DRAINAGE STRUCT
0021 2354000000-N 840  1 EA  235.00 235.00 700.00 700.00 550.00 550.00FRAME W/GRATE 840.22 STD
0022 2366000000-N 840  2 EA  335.00 670.00 700.00 1400.00 550.00 1100.00FRAME W/2GRTS 840.24 STD
0023 2374000000-N 840  2 EA  410.00 820.00 850.00 1700.00 550.00 1100.00FRAME-GRT-HD 840.03 **

(F)
0024 2374000000-N 840  2 EA  410.00 820.00 890.00 1780.00 550.00 1100.00FRAME-GRT-HD 840.03 **

(G)
0025 2396000000-N 840  2 EA  235.00 470.00 600.00 1200.00 550.00 1100.00FRAME W/COVER STD 840.54
0026 2549000000-E 846  2,102 LF  25.00 52550.00 19.00 39938.00 25.00 52550.002'-6"CONC CURB & GUTTER
0027 2591000000-E 848  820 SY  43.00 35260.00 35.00 28700.00 65.00 53300.004" CONCRETE SIDEWALK
0028 2605000000-N 848  1 EA  1050.00 1050.00 825.00 825.00 750.00 750.00CONC WHEELCHAIR RAMP
0029 2800000000-N 858  3 EA  630.00 1890.00 825.00 2475.00 750.00 2250.00ADJ CATCH BASINS
0030 2830000000-N 858  1 EA  540.00 540.00 880.00 880.00 750.00 750.00ADJ MANHOLES
0031 2845000000-N 858  3 EA  240.00 720.00 495.00 1485.00 550.00 1650.00ADJ METER OR VALVE BOXES
0032 2860000000-N 859  1 EA  1100.00 1100.00 1500.00 1500.00 3500.00 3500.00CONVERT CB TO JB
0033 3030000000-E 862 103.75 LF  16.50 1711.88 21.00 2178.75 32.00 3320.00STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  21.00 105.00 50.00 250.00 65.00 325.00ADDIT GUARDRAIL POSTS
0035 3210000000-N 862  1 EA  575.00 575.00 600.00 600.00 650.00 650.00GR ANCHOR TYPE CAT-1
0036 3345000000-E 864  240 LF  8.00 1920.00 5.50 1320.00 38.00 9120.00REMOVE & RESET GUARDRAIL
0037 3972000000-E SP   150 TON 22.00 3300.00 51.50 7725.00 26.30 3945.00#57 STONE BACKFILL
0038 4025000000-E 901  28 SF  19.00 532.00 49.00 1372.00 18.00 504.00CONTR FURN, TYPE ***SIGN

(E)



OCT 08, 2007 08:44 AM

TIP NO R-4758 2:00 PM 2 /  7 016

JACKSON, SWAIN

40192.3.1

FED AID NO STATE FUNDED

SLOPE STABILIZATION, PAVING, GRADING & RETAINING WALLS.

US-19 FROM 0.039 MILES WEST OF INTERSECTION OF WHITEWATER DR TO 0.042 MILES EAST OF CAMPGROUND DR.

CHEROKEE ENTERPRISES, INC.

CHEROKEE,  NC

PHILLIPS & JORDAN, INC. BUCHANAN AND SONS INC

KNOXVILLE,  TN WHITTIER,  NC

C201514SEP 18 2007
0.365 MI

0039 4400000000-E 1110 297.5 SF  11.45 3406.38 8.25 2454.38 10.00 2975.00WORK ZONE SIGNS (STAT)
0040 4405000000-E 1110  40 SF  12.15 486.00 10.50 420.00 12.00 480.00WORK ZONE SIGNS (PORT)
0041 4410000000-E 1110  93 SF  9.64 896.52 9.25 860.25 10.00 930.00WORK ZONE SIGNS (BARR)
0042 4415000000-N 1115  2 EA  3910.00 7820.00 4000.00 8000.00 2800.00 5600.00FLASHING ARROW PNL TYPE C
0043 4420000000-N 1120  2 EA  18630.00 37260.00 20000.00 40000.00 18000.00 36000.00CHANGEABLE MESSAGE SIGN
0044 4430000000-N 1130  100 EA  14.75 1475.00 38.00 3800.00 65.00 6500.00DRUMS
0045 4445000000-E 1145  60 LF  36.50 2190.00 35.50 2130.00 42.00 2520.00BARRICADES (TYPE III)
0046 4465000000-N 1160  2 EA  5520.00 11040.00 5800.00 11600.00 6000.00 12000.00TEMPORARY CRASH CUSHIONS
0047 4480000000-N 1165  1 EA  10910.00 10910.00 12000.00 12000.00 13500.00 13500.00TMIA
0048 4485000000-E 1170  1,320 LF  20.36 26875.20 24.00 31680.00 25.00 33000.00PORT CONC BARRIER
0049 4500000000-E 1170  1,320 LF  4.73 6243.60 5.00 6600.00 8.00 10560.00RESET PORT CONC BARRIER
0050 4686000000-E 1205  7,179 LF  1.00 7179.00 0.72 5168.88 0.90 6461.10THERMO PVT MKG LINES 4"120
0051 4695000000-E 1205  779 LF  2.00 1558.00 2.75 2142.25 1.82 1417.78THERMO PVT MKG LINES 8"90 MILS
0052 4710000000-E 1205  66 LF  3.00 198.00 7.20 475.20 12.00 792.0024"WIDE THERMO 120 MILS
0053 4725000000-E 1205  3 EA  100.00 300.00 138.00 414.00 145.00 435.00THERMO PVT SYMBOL 90MILS
0054 4810000000-E 1205  3,434 LF  0.15 515.10 0.30 1030.20 0.90 3090.60PAINT PVMT MARKINGS 4"
0055 4835000000-E 1205  66 LF  3.00 198.00 4.40 290.40 6.00 396.00PAINT PVT MKG LINES 24"
0056 4875000000-N 1205  7 EA  30.00 210.00 83.00 581.00 75.00 525.00REMOVAL OF SYMBL & CHARAC
0057 5055000000-N 1404  7 EA  2461.00 17227.00 2500.00 17500.00 2800.00 19600.00LIT STD MISC ************

(SA, 35', 12')
0058 5055000000-N 1404  4 EA  2247.00 8988.00 2300.00 9200.00 2400.00 9600.00LIT STD MISC ************

(SA, 35', 8')
0059 5070000000-N 1405  11 EA  2250.00 24750.00 2650.00 29150.00 2700.00 29700.00STD FOUNDAT ***********

(R1)
0060 5080000000-N 1406  11 EA  535.00 5885.00 550.00 6050.00 600.00 6600.00LITE STD LUM ************

(TYPE RDW 250W HPS)
0061 5205000000-E 1410  1,250 LF  14.00 17500.00 13.50 16875.00 13.80 17250.00**-#8 W/G FEEDR N *****"

(2, 1-1/2")
0062 5270000000-N SP   2 EA  5350.00 10700.00 5500.00 11000.00 5500.00 11000.00GENERIC LIGHTING ITEM (EA)

CONNECTION TO DPC ELECTRICAL  SERVICE
0063 5270000000-N SP   6 EA  775.00 4650.00 800.00 4800.00 850.00 5100.00GENERIC LIGHTING ITEM (EA)

REMOVE LIGHT STANDARD
0064 5270000000-N SP   6 EA  936.00 5616.00 950.00 5700.00 900.00 5400.00GENERIC LIGHTING ITEM (EA)

REMOVE LIGHT STANDARD FOUNDATION
0065 5801000000-E 1530  976 LF  9.00 8784.00 13.50 13176.00 8.00 7808.00ABANDON 8" UTILITY PIPE
0066 5816000000-N 1530  5 EA  525.00 2625.00 540.00 2700.00 750.00 3750.00ABANDON UTILITY MANHOLE
0067 6000000000-E 1605  1,325 LF  1.87 2477.75 4.50 5962.50 6.00 7950.00TEMPORARY SILT FENCE
0068 6009000000-E 1610 0.5 TON 69.25 34.63 85.00 42.50 50.00 25.00EROS CONTRL STONE CL B
0069 6012000000-E 1610 15.92 TON 26.00 413.92 60.00 955.20 32.00 509.44SEDIMENT CONTROL STONE
0070 6042000000-E 1632  205 LF  4.90 1004.50 5.50 1127.50 10.00 2050.001/4" HARDWARE CLOTH
0071 6084000000-E 1660 1.6 ACR 4600.00 7360.00 2000.00 3200.00 2200.00 3520.00SEEDING AND MULCHING
0072 6090000000-E 1661  50 LB  26.00 1300.00 8.25 412.50 10.00 500.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661 0.1 TON 5500.00 550.00 1380.00 138.00 3500.00 350.00FERT FOR REPAIR SEEDING
0074 7444000000-E 1725  162 LF  9.50 1539.00 10.00 1620.00 12.00 1944.00INDUCTIVE LOOP SAWCUT



OCT 08, 2007 08:44 AM

TIP NO R-4758 2:00 PM 3 /  7 016

JACKSON, SWAIN

40192.3.1

FED AID NO STATE FUNDED

SLOPE STABILIZATION, PAVING, GRADING & RETAINING WALLS.

US-19 FROM 0.039 MILES WEST OF INTERSECTION OF WHITEWATER DR TO 0.042 MILES EAST OF CAMPGROUND DR.

CHEROKEE ENTERPRISES, INC.

CHEROKEE,  NC

PHILLIPS & JORDAN, INC. BUCHANAN AND SONS INC

KNOXVILLE,  TN WHITTIER,  NC

C201514SEP 18 2007
0.365 MI

0075 7456000000-E 1726  30 LF  15.00 450.00 15.50 465.00 15.00 450.00LEAD-IN CABLE(********)
(18-2)

0076 7960000000-N SP   6 EA  1605.00 9630.00 1650.00 9900.00 1750.00 10500.00METAL POLE FOUND REMVL
0077 7972000000-N SP   6 EA  775.00 4650.00 800.00 4800.00 850.00 5100.00METAL POLE REMOVAL
0078 8096000000-E SP   522 LF  86.00 44892.00 94.00 49068.00 95.00 49590.00PILE EXCAVATION IN SOIL
0079 8097000000-E SP   13 LF  1100.00 14300.00 1125.00 14625.00 1200.00 15600.00PILE EXCAVATION NOT IN SOIL
0080 8203000000-E 420 29.3 CY  732.50 21462.25 800.00 23440.00 780.00 22854.00CLASS A CONCRETE RET WALL
0081 8252000000-E 425  41,206 LB  1.03 42442.18 1.10 45326.60 1.10 45326.60REINF STEEL (RET WALL)
0082 8280000000-E 440 Lump Sum 240000.00 260000.00 375000.00STRUCTURAL STEEL
0083 8590000000-E 876  7,650 TON 33.50 256275.00 38.00 290700.00 22.00 168300.00RIP RAP, CLASS **

(II)
0084 8839000000-E SP   1,035 LF  101.00 104535.00 110.00 113850.00 135.00 139725.00GENERIC RET WALL ITEM (LF)

GROUND ANCHORS
0085 8839000000-E SP   1,204 LF  76.00 91504.00 82.50 99330.00 85.00 102340.00GENERIC RET WALL ITEM (LF)

HP12X53 GALVANIZED STEEL PILES (RETAINING WALL)
0086 8839000000-E SP   1,710 LF  113.00 193230.00 123.00 210330.00 165.00 282150.00GENERIC RET WALL ITEM (LF)

TIE BACKS
0087 8839000000-E SP   770 LF  152.00 117040.00 165.00 127050.00 75.00 57750.00GENERIC RET WALL ITEM (LF)

W6X8.5 STEEL PILES
0088 8853000000-E SP  399.8 CY  660.00 263868.00 715.00 285857.00 750.00 299850.00GENERIC RET WALL ITEM (CY)

CLASS AA CONCRETE
0089 8853000000-E SP  48.3 CY  345.00 16663.50 374.00 18064.20 360.00 17388.00GENERIC RET WALL ITEM (CY)

DRILLED PIER CONCRETE ENCASE- MENT
0090 8853000000-E SP  170.7 CY  680.00 116076.00 740.00 126318.00 628.00 107199.60GENERIC RET WALL ITEM (CY)

TREATED STRUCTURAL TIMBER
0091 0360000000-E 310  417 LF  27.25 11363.25 35.00 14595.0012" RC PIPE CULV III
0092 0366000000-E 310  215 LF  27.25 5858.75 42.00 9030.0015" RC PIPE CULV III
0093 0360000000-E 310  362 LF  45.00 16290.0012" RC PIPE CULV III
0094 0366000000-E 310  205 LF  50.00 10250.0015" RC PIPE CULV III
0095 0536000000-E SP   55 LF  30.00 1650.00***" HDPE PIPE CULVTS

(12")
0096 0536000000-E SP   10 LF  32.00 320.00***" HDPE PIPE CULVTS

(15")
0097 0360000000-E 310  362 LF  12" RC PIPE CULV III
0098 0366000000-E 310  205 LF  15" RC PIPE CULV III
0099 0540000000-E SP   55 LF  ***" ALUM CORR STL PIPE CULV **TK

(12", 0.064")
0100 0540000000-E SP   10 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")

 

    TOTAL 4605013.63 TOTAL 4987669.06 TOTAL 5673519.22CONTRACT TOTAL

 

    SUB-TOTAL 4605013.63 SUB-TOTAL 4987669.06 SUB-TOTAL 5673519.22ROADWAY ITEMS



OCT 08, 2007 08:44 AM

TIP NO R-4758 2:00 PM 4 /  7 016

JACKSON, SWAIN

40192.3.1

FED AID NO STATE FUNDED

SLOPE STABILIZATION, PAVING, GRADING & RETAINING WALLS.

US-19 FROM 0.039 MILES WEST OF INTERSECTION OF WHITEWATER DR TO 0.042 MILES EAST OF CAMPGROUND DR.

WRIGHT BROTHERS
CONSTRUCTION CO. INC.

CHARLESTON,  TN

TAYLOR & MURPHY
CONSTRUCTION CO, INC

CHARLES BLALOCK & SONS, INC.

ASHEVILLE,  NC SEVIERVILLE,  TN

C201514SEP 18 2007
0.365 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 400000.00 310000.00 300000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 40000.00 173300.00 90000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 40950.00 548000.00 460000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 2000.00 2000.00 6720.00 6720.00 15000.00 15000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  147,000 CY  17.00 2499000.00 16.20 2381400.00 20.50 3013500.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  16 CY  30.00 480.00 62.40 998.40 80.00 1280.00UNDERCUT EXCAVATION
0007 0156000000-E 250  5,179 SY  3.65 18903.35 6.00 31074.00 4.50 23305.50REMOVAL OF EXT ASPHALT PVMT
0008 0318000000-E 300  67 TON 21.00 1407.00 32.00 2144.00 50.00 3350.00FND CONDIT MATL MINOR STRS
0009 0995000000-E 340  239 LF  17.40 4158.60 18.20 4349.80 15.00 3585.00PIPE REMOVAL
0010 1011000000-N 500 Lump Sum 10200.00 492800.00 50000.00FINE GRADING
0011 1121000000-E 520  3,570 TON 18.50 66045.00 24.00 85680.00 28.00 99960.00AGGREGATE BASE COURSE
0012 1220000000-E 545  100 TON 18.50 1850.00 28.40 2840.00 40.00 4000.00INCIDENTAL STONE BASE
0013 1275000000-E 600  2,169 GAL 5.25 11387.25 5.30 11495.70 5.50 11929.50PRIME COAT
0014 1297000000-E 607  4,264 SY  1.00 4264.00 3.80 16203.20 4.00 17056.00MILL ASP PVMT *****" DTH

(2")
0015 1498000000-E 610  1,060 TON 65.10 69006.00 65.80 69748.00 68.00 72080.00ASP CONC INTR CRS I19.0B
0016 1519000000-E 610  1,840 TON 67.20 123648.00 67.90 124936.00 70.00 128800.00ASP CONC SURF CRS S9.5B
0017 1560000000-E 620  165 TON 388.50 64102.50 395.00 65175.00 400.00 66000.00ASP FOR PLANT MIX  PG64-22
0018 2264000000-E 840 0.05 CY  20000.00 1000.00 8000.00 400.00 2000.00 100.00PIPE PLUGS
0019 2275000000-E SP   16 CY  185.00 2960.00 340.00 5440.00 400.00 6400.00FLOWABLE FILL
0020 2286000000-N 840  8 EA  2000.00 16000.00 1810.00 14480.00 1500.00 12000.00MASNRY DRAINAGE STRUCT
0021 2354000000-N 840  1 EA  360.00 360.00 560.00 560.00 250.00 250.00FRAME W/GRATE 840.22 STD
0022 2366000000-N 840  2 EA  450.00 900.00 560.00 1120.00 350.00 700.00FRAME W/2GRTS 840.24 STD
0023 2374000000-N 840  2 EA  525.00 1050.00 580.00 1160.00 500.00 1000.00FRAME-GRT-HD 840.03 **

(F)
0024 2374000000-N 840  2 EA  525.00 1050.00 580.00 1160.00 500.00 1000.00FRAME-GRT-HD 840.03 **

(G)
0025 2396000000-N 840  2 EA  360.00 720.00 500.00 1000.00 250.00 500.00FRAME W/COVER STD 840.54
0026 2549000000-E 846  2,102 LF  24.75 52024.50 20.70 43511.40 27.00 56754.002'-6"CONC CURB & GUTTER
0027 2591000000-E 848  820 SY  44.50 36490.00 35.00 28700.00 47.00 38540.004" CONCRETE SIDEWALK
0028 2605000000-N 848  1 EA  1050.00 1050.00 1600.00 1600.00 1200.00 1200.00CONC WHEELCHAIR RAMP
0029 2800000000-N 858  3 EA  1000.00 3000.00 885.00 2655.00 750.00 2250.00ADJ CATCH BASINS
0030 2830000000-N 858  1 EA  1000.00 1000.00 1000.00 1000.00 750.00 750.00ADJ MANHOLES
0031 2845000000-N 858  3 EA  800.00 2400.00 860.00 2580.00 750.00 2250.00ADJ METER OR VALVE BOXES
0032 2860000000-N 859  1 EA  1600.00 1600.00 890.00 890.00 2000.00 2000.00CONVERT CB TO JB
0033 3030000000-E 862 103.75 LF  19.95 2069.81 20.20 2095.75 21.00 2178.75STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  47.25 236.25 48.00 240.00 50.00 250.00ADDIT GUARDRAIL POSTS
0035 3210000000-N 862  1 EA  580.00 580.00 585.00 585.00 750.00 750.00GR ANCHOR TYPE CAT-1
0036 3345000000-E 864  240 LF  5.25 1260.00 5.40 1296.00 9.00 2160.00REMOVE & RESET GUARDRAIL
0037 3972000000-E SP   150 TON 52.50 7875.00 38.00 5700.00 60.00 9000.00#57 STONE BACKFILL
0038 4025000000-E 901  28 SF  15.25 427.00 25.40 711.20 17.00 476.00CONTR FURN, TYPE ***SIGN

(E)



OCT 08, 2007 08:44 AM

TIP NO R-4758 2:00 PM 5 /  7 016

JACKSON, SWAIN

40192.3.1

FED AID NO STATE FUNDED

SLOPE STABILIZATION, PAVING, GRADING & RETAINING WALLS.

US-19 FROM 0.039 MILES WEST OF INTERSECTION OF WHITEWATER DR TO 0.042 MILES EAST OF CAMPGROUND DR.

WRIGHT BROTHERS
CONSTRUCTION CO. INC.

CHARLESTON,  TN

TAYLOR & MURPHY
CONSTRUCTION CO, INC

CHARLES BLALOCK & SONS, INC.

ASHEVILLE,  NC SEVIERVILLE,  TN

C201514SEP 18 2007
0.365 MI

0039 4400000000-E 1110 297.5 SF  7.85 2335.38 18.40 5474.00 8.50 2528.75WORK ZONE SIGNS (STAT)
0040 4405000000-E 1110  40 SF  9.60 384.00 16.10 644.00 20.00 800.00WORK ZONE SIGNS (PORT)
0041 4410000000-E 1110  93 SF  8.80 818.40 12.00 1116.00 10.00 930.00WORK ZONE SIGNS (BARR)
0042 4415000000-N 1115  2 EA  4050.00 8100.00 3500.00 7000.00 5000.00 10000.00FLASHING ARROW PNL TYPE C
0043 4420000000-N 1120  2 EA  18775.00 37550.00 16200.00 32400.00 20000.00 40000.00CHANGEABLE MESSAGE SIGN
0044 4430000000-N 1130  100 EA  36.25 3625.00 120.00 12000.00 80.00 8000.00DRUMS
0045 4445000000-E 1145  60 LF  34.15 2049.00 40.10 2406.00 40.00 2400.00BARRICADES (TYPE III)
0046 4465000000-N 1160  2 EA  5250.00 10500.00 6000.00 12000.00 7500.00 15000.00TEMPORARY CRASH CUSHIONS
0047 4480000000-N 1165  1 EA  11100.00 11100.00 8000.00 8000.00 25000.00 25000.00TMIA
0048 4485000000-E 1170  1,320 LF  19.95 26334.00 58.30 76956.00 25.00 33000.00PORT CONC BARRIER
0049 4500000000-E 1170  1,320 LF  4.20 5544.00 14.00 18480.00 5.00 6600.00RESET PORT CONC BARRIER
0050 4686000000-E 1205  7,179 LF  0.75 5384.25 0.70 5025.30 0.80 5743.20THERMO PVT MKG LINES 4"120
0051 4695000000-E 1205  779 LF  1.60 1246.40 2.65 2064.35 1.75 1363.25THERMO PVT MKG LINES 8"90 MILS
0052 4710000000-E 1205  66 LF  7.35 485.10 6.90 455.40 10.00 660.0024"WIDE THERMO 120 MILS
0053 4725000000-E 1205  3 EA  135.00 405.00 135.00 405.00 150.00 450.00THERMO PVT SYMBOL 90MILS
0054 4810000000-E 1205  3,434 LF  0.80 2747.20 0.27 927.18 0.85 2918.90PAINT PVMT MARKINGS 4"
0055 4835000000-E 1205  66 LF  3.15 207.90 4.30 283.80 5.00 330.00PAINT PVT MKG LINES 24"
0056 4875000000-N 1205  7 EA  52.50 367.50 80.00 560.00 100.00 700.00REMOVAL OF SYMBL & CHARAC
0057 5055000000-N 1404  7 EA  2415.00 16905.00 3340.00 23380.00 2600.00 18200.00LIT STD MISC ************

(SA, 35', 12')
0058 5055000000-N 1404  4 EA  2205.00 8820.00 3130.00 12520.00 2500.00 10000.00LIT STD MISC ************

(SA, 35', 8')
0059 5070000000-N 1405  11 EA  2520.00 27720.00 2650.00 29150.00 2800.00 30800.00STD FOUNDAT ***********

(R1)
0060 5080000000-N 1406  11 EA  525.00 5775.00 452.00 4972.00 600.00 6600.00LITE STD LUM ************

(TYPE RDW 250W HPS)
0061 5205000000-E 1410  1,250 LF  12.60 15750.00 11.70 14625.00 13.25 16562.50**-#8 W/G FEEDR N *****"

(2, 1-1/2")
0062 5270000000-N SP   2 EA  5250.00 10500.00 2650.00 5300.00 6000.00 12000.00GENERIC LIGHTING ITEM (EA)

CONNECTION TO DPC ELECTRICAL  SERVICE
0063 5270000000-N SP   6 EA  765.00 4590.00 800.00 4800.00 800.00 4800.00GENERIC LIGHTING ITEM (EA)

REMOVE LIGHT STANDARD
0064 5270000000-N SP   6 EA  920.00 5520.00 1000.00 6000.00 950.00 5700.00GENERIC LIGHTING ITEM (EA)

REMOVE LIGHT STANDARD FOUNDATION
0065 5801000000-E 1530  976 LF  17.50 17080.00 20.00 19520.00 10.00 9760.00ABANDON 8" UTILITY PIPE
0066 5816000000-N 1530  5 EA  1500.00 7500.00 1800.00 9000.00 750.00 3750.00ABANDON UTILITY MANHOLE
0067 6000000000-E 1605  1,325 LF  3.95 5233.75 2.80 3710.00 5.00 6625.00TEMPORARY SILT FENCE
0068 6009000000-E 1610 0.5 TON 500.00 250.00 100.00 50.00 200.00 100.00EROS CONTRL STONE CL B
0069 6012000000-E 1610 15.92 TON 21.00 334.32 50.00 796.00 75.00 1194.00SEDIMENT CONTROL STONE
0070 6042000000-E 1632  205 LF  15.75 3228.75 4.30 881.50 20.00 4100.001/4" HARDWARE CLOTH
0071 6084000000-E 1660 1.6 ACR 4725.00 7560.00 4770.00 7632.00 5000.00 8000.00SEEDING AND MULCHING
0072 6090000000-E 1661  50 LB  26.25 1312.50 27.00 1350.00 30.00 1500.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661 0.1 TON 5250.00 525.00 5300.00 530.00 5500.00 550.00FERT FOR REPAIR SEEDING
0074 7444000000-E 1725  162 LF  9.50 1539.00 8.00 1296.00 10.00 1620.00INDUCTIVE LOOP SAWCUT



OCT 08, 2007 08:44 AM

TIP NO R-4758 2:00 PM 6 /  7 016

JACKSON, SWAIN

40192.3.1

FED AID NO STATE FUNDED

SLOPE STABILIZATION, PAVING, GRADING & RETAINING WALLS.

US-19 FROM 0.039 MILES WEST OF INTERSECTION OF WHITEWATER DR TO 0.042 MILES EAST OF CAMPGROUND DR.

WRIGHT BROTHERS
CONSTRUCTION CO. INC.

CHARLESTON,  TN

TAYLOR & MURPHY
CONSTRUCTION CO, INC

CHARLES BLALOCK & SONS, INC.

ASHEVILLE,  NC SEVIERVILLE,  TN

C201514SEP 18 2007
0.365 MI

0075 7456000000-E 1726  30 LF  14.75 442.50 2.20 66.00 15.50 465.00LEAD-IN CABLE(********)
(18-2)

0076 7960000000-N SP   6 EA  1575.00 9450.00 1432.00 8592.00 2000.00 12000.00METAL POLE FOUND REMVL
0077 7972000000-N SP   6 EA  765.00 4590.00 800.00 4800.00 1000.00 6000.00METAL POLE REMOVAL
0078 8096000000-E SP   522 LF  252.00 131544.00 225.00 117450.00 96.00 50112.00PILE EXCAVATION IN SOIL
0079 8097000000-E SP   13 LF  630.00 8190.00 575.00 7475.00 1150.00 14950.00PILE EXCAVATION NOT IN SOIL
0080 8203000000-E 420 29.3 CY  1680.00 49224.00 1500.00 43950.00 785.00 23000.50CLASS A CONCRETE RET WALL
0081 8252000000-E 425  41,206 LB  1.60 65929.60 1.00 41206.00 1.15 47386.90REINF STEEL (RET WALL)
0082 8280000000-E 440 Lump Sum 286860.00 160000.00 265000.00STRUCTURAL STEEL
0083 8590000000-E 876  7,650 TON 42.00 321300.00 30.70 234855.00 40.00 306000.00RIP RAP, CLASS **

(II)
0084 8839000000-E SP   1,035 LF  130.00 134550.00 120.00 124200.00 135.00 139725.00GENERIC RET WALL ITEM (LF)

GROUND ANCHORS
0085 8839000000-E SP   1,204 LF  82.00 98728.00 70.00 84280.00 85.00 102340.00GENERIC RET WALL ITEM (LF)

HP12X53 GALVANIZED STEEL PILES (RETAINING WALL)
0086 8839000000-E SP   1,710 LF  166.00 283860.00 130.00 222300.00 245.00 418950.00GENERIC RET WALL ITEM (LF)

TIE BACKS
0087 8839000000-E SP   770 LF  195.00 150150.00 75.00 57750.00 168.00 129360.00GENERIC RET WALL ITEM (LF)

W6X8.5 STEEL PILES
0088 8853000000-E SP  399.8 CY  840.00 335832.00 750.00 299850.00 730.00 291854.00GENERIC RET WALL ITEM (CY)

CLASS AA CONCRETE
0089 8853000000-E SP  48.3 CY  585.00 28255.50 325.00 15697.50 380.00 18354.00GENERIC RET WALL ITEM (CY)

DRILLED PIER CONCRETE ENCASE- MENT
0090 8853000000-E SP  170.7 CY  1050.00 179235.00 600.00 102420.00 750.00 128025.00GENERIC RET WALL ITEM (CY)

TREATED STRUCTURAL TIMBER
0091 0360000000-E 310  417 LF  39.50 16471.50 43.30 18056.1012" RC PIPE CULV III
0092 0366000000-E 310  215 LF  41.75 8976.25 48.20 10363.0015" RC PIPE CULV III
0093 0360000000-E 310  362 LF  40.00 14480.0012" RC PIPE CULV III
0094 0366000000-E 310  205 LF  50.00 10250.0015" RC PIPE CULV III
0095 0536000000-E SP   55 LF  25.00 1375.00***" HDPE PIPE CULVTS

(12")
0096 0536000000-E SP   10 LF  40.00 400.00***" HDPE PIPE CULVTS

(15")
0097 0360000000-E 310  362 LF  12" RC PIPE CULV III
0098 0366000000-E 310  205 LF  15" RC PIPE CULV III
0099 0540000000-E SP   55 LF  ***" ALUM CORR STL PIPE CULV **TK

(12", 0.064")
0100 0540000000-E SP   10 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")

 

    TOTAL 5864369.06 TOTAL 6328768.58 TOTAL 6778667.75CONTRACT TOTAL

 

    SUB-TOTAL 5864369.06 SUB-TOTAL 6328768.58 SUB-TOTAL 6778667.75ROADWAY ITEMS



OCT 08, 2007 08:44 AM

TIP NO R-4758 2:00 PM 7 /  7 016

JACKSON, SWAIN

40192.3.1

FED AID NO STATE FUNDED

SLOPE STABILIZATION, PAVING, GRADING & RETAINING WALLS.

US-19 FROM 0.039 MILES WEST OF INTERSECTION OF WHITEWATER DR TO 0.042 MILES EAST OF CAMPGROUND DR.

   

C201514SEP 18 2007
0.365 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4605013.63CHEROKEE ENTERPRISES, INC.
     2  4987669.06PHILLIPS & JORDAN, INC.
     3  5673519.22BUCHANAN AND SONS INC
     4  5864369.06WRIGHT BROTHERS CONSTRUCTION CO. INC.
     5  6328768.58TAYLOR & MURPHY CONSTRUCTION CO, INC
     6  6778667.75CHARLES BLALOCK & SONS, INC.


